
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/03 
                                                                                                                   PAGE : 275 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   514,616.09                                                  ROUTE : US 231 
     CALL ORDER   : 275                     CONTRACT ID : B -25294-C                   COUNTIES : JASPER 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3737014 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    519,110.01     100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    524,283.20     100.9965% 
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1386990              |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|ISOM, JACK CONSTRUCTION CO  |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|    9850.00000       9850.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 5.000  MOS |    3080.00000      15400.00|    2500.00000      12500.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   43000.00000      43000.00|   25000.00000      25000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2700.00000       2700.00|    3850.00000       3850.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               235.400  m2  |       7.75000       1824.35|      18.00000       4237.20| 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               126.000  m   |      18.25000       2299.50|      23.50000       2961.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-51328                        LUMP|   30000.00000      30000.00|   82000.00000      82000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 203-02000               391.000  m3  |      13.00000       5083.00|      15.00000       5865.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070                74.000  m3  |      25.00000       1850.00|      20.00000       1480.00| 
  BORROW                                  |                            |                            | 
0010 205-06931                47.000  Mg  |      55.00000       2585.00|      65.00000       3055.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06937               375.000  m   |       5.08000       1905.00|       8.00000       3000.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 301-07448               124.200  Mg  |      21.00000       2608.20|      19.00000       2359.80| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0013 306-08043               454.000  m2  |       9.88000       4485.52|      12.00000       5448.00| 
  MILLING, TRANSITION                     |                            |                            | 
0014 402-07433                32.000  Mg  |     250.00000       8000.00|     180.00000       5760.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0015 402-07438                44.000  Mg  |     250.00000      11000.00|     148.00000       6512.00| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   514,616.09                                                  ROUTE : US 231 
     CALL ORDER   : 275                     CONTRACT ID : B -25294-C                   COUNTIES : JASPER 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1386990              |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|ISOM, JACK CONSTRUCTION CO  |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 402-07441               319.000  Mg  |      95.00000      30305.00|      98.00000      31262.00| 
  HMA BASE, TYPE B                        |                            |                            | 
0017 402-07451                 0.700  Mg  |     900.00000        630.00|     850.00000        595.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0018 406-05520                 0.300  Mg  |     600.00000        180.00|    2675.00000        802.50| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0019 503-05310                25.000  m   |     375.00000       9375.00|     350.00000       8750.00| 
  TERMINAL JOINT                          |                            |                            | 
0020 601-01522                 2.000  EACH|    1400.00000       2800.00|    1700.00000       3400.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0021 601-04746                 2.000  EACH|    6300.00000      12600.00|    7100.00000      14200.00| 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0022 601-06234                 1.000  EACH|   14950.00000      14950.00|   16000.00000      16000.00| 
  IMPACT ATTENUATOR, R1, W1, TL-2         |                            |                            | 
0023 601-06238                 1.000  EACH|   33250.00000      33250.00|   36450.00000      36450.00| 
  IMPACT ATTENUATOR, R1, W1, TL-3         |                            |                            | 
0024 601-06417                 1.000  EACH|    7500.00000       7500.00|    8000.00000       8000.00| 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            | 
  R1, W1, TL-2                            |                            |                            | 
0025 601-06421                 1.000  EACH|   15000.00000      15000.00|   16750.00000      16750.00| 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            | 
  R1, W1, TL-3                            |                            |                            | 
0026 601-94689                 4.000  EACH|    1900.00000       7600.00|    2200.00000       8800.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0027 601-97774                 1.000  EACH|     800.00000        800.00|    1000.00000       1000.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0028 601-99105                26.670  m   |      34.00000        906.78|      38.00000       1013.46| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0029 602-06639                74.000  m   |      71.00000       5254.00|      75.00000       5550.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0030 602-06646                35.000  m   |      52.00000       1820.00|      72.00000       2520.00| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0031 602-06729                 4.000  EACH|       5.00000         20.00|      12.00000         48.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0032 609-06257               396.100  m2  |      64.00000      25350.40|      57.00000      22577.70| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0033 616-02320               140.000  m2  |       2.30000        322.00|       6.00000        840.00| 
  GEOTEXTILES                             |                            |                            | 
0034 616-06405                88.000  Mg  |      32.12000       2826.56|      26.00000       2288.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   514,616.09                                                  ROUTE : US 231 
     CALL ORDER   : 275                     CONTRACT ID : B -25294-C                   COUNTIES : JASPER 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1386990              |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|ISOM, JACK CONSTRUCTION CO  |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 621-01004                 1.000  EACH|     350.00000        350.00|     900.00000        900.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0036 621-06559               268.000  m2  |       3.64000        975.52|       2.85000        763.80| 
  MULCHED SEEDING, R                      |                            |                            | 
0037 701-51210                 9.600  m   |     375.00000       3600.00|     510.00000       4896.00| 
  PILE ENCASEMENT, CONCRETE               |                            |                            | 
0038 703-51030              2018.000  kg  |       1.95000       3935.10|       1.23000       2482.14| 
  REINFORCING STEEL                       |                            |                            | 
0039 703-51032             21948.000  kg  |       1.80000      39506.40|       1.35000      29629.80| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0040 703-97703               314.000  EACH|      16.00000       5024.00|      12.00000       3768.00| 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0041 704-51002               100.800  m3  |    1000.00000     100800.00|     565.00000      56952.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0042 706-05732                 4.000  EACH|    1500.00000       6000.00|    1500.00000       6000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0043 706-51020                 4.400  m3  |     800.00000       3520.00|     900.00000       3960.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0044 709-51821                        LUMP|    2850.00000       2850.00|    5200.00000       5200.00| 
  SURFACE SEAL                            |                            |                            | 
0045 710-51870                 2.000  m2  |    1200.00000       2400.00|     800.00000       1600.00| 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0046 801-01851                        LUMP|   20300.00000      20300.00|   26200.00000      26200.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0047 801-06207              1812.000  m   |       2.60000       4711.20|       4.00000       7248.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0048 801-06218                14.400  m   |      14.95000        215.28|      18.00000        259.20| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0049 801-06640                23.000  EACH|      79.00000       1817.00|     100.00000       2300.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0050 801-06645                 4.000  EACH|      27.00000        108.00|      50.00000        200.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0051 801-06775                        LUMP|    1859.00000       1859.00|   15000.00000      15000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0052 801-07118                16.000  m   |      31.64000        506.24|      39.00000        624.00| 
  BARRICADE, III-A                        |                            |                            | 
0053 801-97643                21.600  m   |      24.79000        535.46|      16.00000        345.60| 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   514,616.09                                                  ROUTE : US 231 
     CALL ORDER   : 275                     CONTRACT ID : B -25294-C                   COUNTIES : JASPER 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1386990              |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|ISOM, JACK CONSTRUCTION CO  |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 808-06712                64.000  m   |       1.18000         75.52|       1.75000        112.00| 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0055 808-06713               376.000  m   |       1.18000        443.68|       1.75000        658.00| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0056 808-06716               230.000  m   |       1.51000        347.30|       2.00000        460.00| 
  LINE, REMOVE                            |                            |                            | 
     SECTION TOTALS                       |             $    519,110.01|             $    524,283.20| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    519,110.01|             $    524,283.20| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/03 
                                                                                                                   PAGE : 287 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :  135  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0248021 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1549010     MCALISTER EXCAVATING CO                                                $  3,063,422.59     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  3,265,610.28     106.6000% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  3,363,004.20     109.7793% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,480,783.27     113.6239% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  3,937,643.39     128.5373% 
==================================================================================================================================== 
                                          |(1) 35-1549010              |(2) 35-2040801              |(3) 35-1385672     
                                          |MCALISTER EXCAVATING CO     |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT, COMPOSITE CONTINUOUS PRESTRESSED                 
               CONCRETE BULB T-BEAM                                         
                                          |                            |                            | 
0001 105-06845                        LUMP|   38500.00000      38500.00|   20000.00000      20000.00|   30000.00000       30000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                30.000  MOS |    1500.00000      45000.00|    1200.00000      36000.00|    1229.00000       36870.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  153000.00000     153000.00|  160000.00000     160000.00|  165000.00000      165000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   49500.00000      49500.00|   16000.00000      16000.00|   66927.00000       66927.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   52000.00000      52000.00|   70000.00000      70000.00|   75174.00000       75174.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 202-96133                 9.100  m   |      33.00000        300.30|      56.00000        509.60|     218.00000        1983.80 
  PIPE, REMOVE                            |                            |                            | 
0007 203-02000              4906.400  m3  |       7.50000      36798.00|       5.50000      26985.20|       9.97000       48916.81 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02070             22200.000  m3  |      10.50000     233100.00|      10.00000     222000.00|      13.29000      295038.00 
  BORROW                                  |                            |                            | 
0009 203-51223               490.000  m3  |      12.00000       5880.00|      14.00000       6860.00|      15.52000        7604.80 
  EXCAVATION, WATERWAY                    |                            |                            | 
0010 204-02290                 2.000  EACH|     900.00000       1800.00|     420.00000        840.00|     997.00000        1994.00 
  SETTLEMENT PLATE                        |                            |                            | 
0011 205-04931                 1.000  EACH|     500.00000        500.00|     850.00000        850.00|    3334.00000        3334.00 
  SEDIMENT TRAP                           |                            |                            | 
0012 205-06931               217.000  Mg  |      21.50000       4665.50|      25.00000       5425.00|      32.65000        7085.05 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0013 205-06937               402.000  m   |       5.40000       2170.80|       5.00000       2010.00|       9.90000        3979.80 
  TEMPORARY SILT FENCE                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/03 
                                                                                                                   PAGE : 287 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1549010              |(2) 35-2040801              |(3) 35-1385672     
                                          |MCALISTER EXCAVATING CO     |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 206-51220               544.000  m3  |     230.00000     125120.00|      75.00000      40800.00|      21.04000       11445.76 
  EXCAVATION, WET                         |                            |                            | 
0015 207-07498              3157.600  m2  |       5.00000      15788.00|       6.50000      20524.40|       6.43000       20303.37 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0016 207-07503              1434.000  m2  |       8.80000      12619.20|       6.50000       9321.00|      11.38000       16318.92 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0017 211-02050              4675.000  m3  |      17.79000      83168.25|      25.00000     116875.00|      21.34000       99764.50 
  B BORROW                                |                            |                            | 
0018 211-06467               105.000  m3  |      44.00000       4620.00|      60.00000       6300.00|      47.57000        4994.85 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0019 211-07454                62.000  m3  |      28.00000       1736.00|      40.00000       2480.00|      35.45000        2197.90 
  STRUCTURE BACKFILL                      |                            |                            | 
0020 301-07448              4538.000  Mg  |      16.25000      73742.50|      19.00000      86222.00|      16.50000       74877.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0021 306-08043               216.000  m2  |      10.25000       2214.00|      12.00000       2592.00|       6.95000        1501.20 
  MILLING, TRANSITION                     |                            |                            | 
0022 401-06264                        LUMP|    2750.00000       2750.00|    4500.00000       4500.00|    2430.00000        2430.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0023 401-07321               557.000  Mg  |      56.00000      31192.00|      46.50000      25900.50|      52.31000       29136.67 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0024 401-07390               925.000  Mg  |      43.50000      40237.50|      44.00000      40700.00|      40.69000       37638.25 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0025 401-07423              1987.000  Mg  |      39.00000      77493.00|      38.50000      76499.50|      36.81000       73141.47 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            | 
0026 401-07429              1175.000  Mg  |      44.50000      52287.50|      43.00000      50525.00|      42.14000       49514.50 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0027 402-07432               361.000  Mg  |      51.00000      18411.00|      46.00000      16606.00|      47.71000       17223.31 
  HMA SURFACE, TYPE A                     |                            |                            | 
0028 402-07435              1675.000  Mg  |      38.00000      63650.00|      40.50000      67837.50|      35.12000       58826.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0029 402-07440               383.000  Mg  |      46.00000      17618.00|      47.50000      18192.50|      43.35000       16603.05 
  HMA BASE, TYPE A                        |                            |                            | 
0030 404-05511              2126.000  m2  |       2.75000       5846.50|       2.00000       4252.00|       2.42000        5144.92 
  SEAL COAT, 2                            |                            |                            | 
0031 405-05517                12.400  Mg  |     345.00000       4278.00|     440.00000       5456.00|     305.16000        3783.98 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0032 406-05520                 8.100  Mg  |     220.00000       1782.00|     320.00000       2592.00|     193.75000        1569.38 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0033 601-01522                 4.000  EACH|    1325.00000       5300.00|    1250.00000       5000.00|    1200.00000        4800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0034 601-94689                 4.000  EACH|    1900.00000       7600.00|    1850.00000       7400.00|    3995.00000       15980.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1549010              |(2) 35-2040801              |(3) 35-1385672     
                                          |MCALISTER EXCAVATING CO     |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 601-97080                 1.000  EACH|    2175.00000       2175.00|    2000.00000       2000.00|    3475.00000        3475.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0036 601-99105               219.075  m   |      32.00000       7010.40|      30.00000       6572.25|      63.25000       13856.49 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0037 602-06729                20.000  EACH|      10.00000        200.00|       8.00000        160.00|      25.00000         500.00 
  BARRIER DELINEATOR                      |                            |                            | 
0038 609-06259               358.800  m2  |      61.00000      21886.80|      65.00000      23322.00|      68.92000       24728.50 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0039 610-07486               177.000  Mg  |      95.00000      16815.00|      66.00000      11682.00|      85.25000       15089.25 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0040 611-06497                12.000  EACH|     181.50000       2178.00|     170.00000       2040.00|     290.00000        3480.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0042 615-06490                30.000  EACH|     115.00000       3450.00|     110.00000       3300.00|     202.00000        6060.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0043 615-06505                 9.000  EACH|     430.00000       3870.00|     400.00000       3600.00|     890.00000        8010.00 
  MONUMENT, B                             |                            |                            | 
0044 615-06510                 2.000  EACH|     410.00000        820.00|     385.00000        770.00|     870.00000        1740.00 
  MONUMENT, C                             |                            |                            | 
0045 616-02320              4178.300  m2  |       2.50000      10445.75|       2.50000      10445.75|       1.76000        7353.81 
  GEOTEXTILES                             |                            |                            | 
0046 616-05689              4763.000  Mg  |      20.35000      96927.05|      30.00000     142890.00|      18.96000       90306.48 
  RIPRAP, CLASS 2                         |                            |                            | 
0047 616-06451               782.000  Mg  |      18.50000      14467.00|      26.00000      20332.00|      17.13000       13395.66 
  RIPRAP, UNIFORM                         |                            |                            | 
0048 621-01004                 4.000  EACH|     650.00000       2600.00|     625.00000       2500.00|     615.00000        2460.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0049 621-02770              2207.000  m2  |       1.70000       3751.90|       1.60000       3531.20|       1.55000        3420.85 
  EROSION CONTROL BLANKET                 |                            |                            | 
0050 621-06545                 1.300  Mg  |     577.50000        750.75|     530.00000        689.00|     525.00000         682.50 
  FERTILIZER                              |                            |                            | 
0051 621-06548                12.560  kg  |      68.00000        854.08|      65.00000        816.40|      62.00000         778.72 
  SEED MIXTURE, CV                        |                            |                            | 
0052 621-06553               248.000  kg  |       7.00000       1736.00|       6.50000       1612.00|       6.45000        1599.60 
  SEED MIXTURE, R                         |                            |                            | 
0053 621-06557                26.720  kg  |       9.60000        256.51|       9.00000        240.48|       8.90000         237.81 
  SEED MIXTURE, T                         |                            |                            | 
0054 621-06565                 7.190  Mg  |     460.00000       3307.40|     435.00000       3127.65|     430.00000        3091.70 
  MULCHING MATERIAL                       |                            |                            | 
0055 621-06567                65.500  kL  |       1.00000         65.50|       1.00000         65.50|       1.00000          65.50 
  WATER                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1549010              |(2) 35-2040801              |(3) 35-1385672     
                                          |MCALISTER EXCAVATING CO     |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 621-06574               752.600  m2  |       3.60000       2709.36|       3.50000       2634.10|       3.20000        2408.32 
  SODDING                                 |                            |                            | 
0057 621-06575              2960.000  m2  |       3.60000      10656.00|       3.50000      10360.00|       3.20000        9472.00 
  SODDING, NURSERY                        |                            |                            | 
0058 622-52436                 6.000  EACH|      34.00000        204.00|      32.00000        192.00|      31.00000         186.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0059 622-91786               890.000  EACH|       7.00000       6230.00|       6.50000       5785.00|       6.45000        5740.50 
  SEEDLING                                |                            |                            | 
0060 701-02936               816.900  m   |      91.00000      74337.90|     150.00000     122535.00|     173.22000      141503.42 
  PILE, STEEL H, HP 360 X 132             |                            |                            | 
0061 701-06011                 1.000  EACH|   10000.00000      10000.00|    1750.00000       1750.00|    6958.62000        6958.62 
  DYNAMIC PILE LOAD TEST                  |                            |                            | 
0062 701-51195               953.200  m   |      82.50000      78639.00|     100.00000      95320.00|     103.32000       98484.62 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0063 701-91792               114.000  EACH|     100.00000      11400.00|     125.00000      14250.00|      96.45000       10995.30 
  PILE TIP, STEEL H                       |                            |                            | 
0064 702-51005               837.200  m3  |     390.00000     326508.00|     350.00000     293020.00|     354.00000      296368.80 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0065 702-51015               103.800  m3  |     360.00000      37368.00|     600.00000      62280.00|    2122.21000      220285.40 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0066 702-51100               156.000  kg  |       7.50000       1170.00|      10.00000       1560.00|      12.73000        1985.88 
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            | 
0067 702-51110               584.000  kg  |       6.50000       3796.00|      10.00000       5840.00|       4.06000        2371.04 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0068 703-51030             28023.000  kg  |       1.15000      32226.45|       1.25000      35028.75|       1.35000       37831.05 
  REINFORCING STEEL                       |                            |                            | 
0069 703-51032            107283.000  kg  |       1.30000     139467.90|       1.40000     150196.20|       1.45000      155560.35 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0070 704-51002               494.100  m3  |     468.00000     231238.80|     550.00000     271755.00|     490.53000      242370.87 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0071 704-51106                 2.000  EACH|     400.00000        800.00|     250.00000        500.00|     311.12000         622.24 
  DECK DRAIN                              |                            |                            | 
0072 706-03278                 4.000  EACH|    1250.00000       5000.00|    1600.00000       6400.00|    1000.00000        4000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            | 
  MODIFIED                                |                            |                            | 
0073 706-51020                54.200  m3  |     468.00000      25365.60|     500.00000      27100.00|     344.91000       18694.12 
  CONCRETE, C, RAILING                    |                            |                            | 
0074 707-05990               438.800  m   |     757.74000     332496.31|    1100.00000     482680.00|     881.61000      386850.47 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            | 
  BEAM, 1981 mm X 1220 mm                 |                            |                            | 
0075 709-51821                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00|    8448.44000        8448.44 
  SURFACE SEAL                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1549010              |(2) 35-2040801              |(3) 35-1385672     
                                          |MCALISTER EXCAVATING CO     |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0076 713-91028                        LUMP|  135000.00000     135000.00|  143000.00000     143000.00|   82381.97000       82381.97 
  TEMPORARY RUNAROUND                     |                            |                            | 
0077 713-99365               259.080  m   |      25.30000       6554.72|      24.00000       6217.92|      23.35000        6049.52 
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            | 
  TEMPORARY BRIDGE APPROACHES             |                            |                            | 
0078 715-02628                 1.000  EACH|     250.00000        250.00|     420.00000        420.00|     928.27000         928.27 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0079 715-02629                 1.000  EACH|     350.00000        350.00|     520.00000        520.00|     914.20000         914.20 
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            | 
0080 715-05048               870.000  m   |       9.84000       8560.80|      12.00000      10440.00|      16.00000       13920.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0081 715-05121                17.500  m   |      75.00000       1312.50|     105.00000       1837.50|     166.38000        2911.65 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0082 715-05123                19.500  m   |      85.00000       1657.50|     150.00000       2925.00|     181.93000        3547.64 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0083 715-05169                 9.000  m   |      80.00000        720.00|      90.00000        810.00|     139.34000        1254.06 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0084 715-05171                61.000  m   |      75.00000       4575.00|      95.00000       5795.00|      74.32000        4533.52 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0085 715-05407                57.500  m   |      34.00000       1955.00|      30.00000       1725.00|      22.59000        1298.93 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0086 715-46005                 1.000  EACH|     175.00000        175.00|     250.00000        250.00|     444.00000         444.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0087 715-46010                11.000  EACH|     175.00000       1925.00|     270.00000       2970.00|     524.00000        5764.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0088 715-46020                 2.000  EACH|     250.00000        500.00|     320.00000        640.00|     812.00000        1624.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0089 715-91361                91.300  m   |      34.00000       3104.20|      22.00000       2008.60|      37.60000        3432.88 
  PIPE, PVC, 150 mm                       |                            |                            | 
0090 718-06528                 4.000  EACH|     540.00000       2160.00|     335.00000       1340.00|     750.00000        3000.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0091 718-06529                 4.000  EACH|     450.00000       1800.00|     400.00000       1600.00|     550.00000        2200.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0092 718-06531                 2.000  EACH|     450.00000        900.00|     475.00000        950.00|     500.00000        1000.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0093 718-52610               190.500  m3  |      37.80000       7200.90|      21.00000       4000.50|      38.70000        7372.35 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0094 724-51925                42.000  m   |     290.00000      12180.00|     365.00000      15330.00|     307.57000       12917.94 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0095 801-04308                 5.000  EACH|     390.50000       1952.50|     400.00000       2000.00|     295.00000        1475.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1549010              |(2) 35-2040801              |(3) 35-1385672     
                                          |MCALISTER EXCAVATING CO     |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0096 801-06203              2790.000  m   |       0.60000       1674.00|       1.00000       2790.00|       0.66000        1841.40 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0097 801-06207               312.000  m   |       3.85000       1201.20|       3.00000        936.00|       3.25000        1014.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0098 801-06640                18.000  EACH|     240.00000       4320.00|     185.00000       3330.00|     130.00000        2340.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0099 801-06645                14.000  EACH|      40.00000        560.00|      60.00000        840.00|      50.00000         700.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0100 801-06649                66.000  EACH|      13.75000        907.50|       6.00000        396.00|      21.00000        1386.00 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            | 
0101 801-07118                39.600  m   |      33.00000       1306.80|      32.00000       1267.20|      63.15000        2500.74 
  BARRICADE, III-A                        |                            |                            | 
0102 801-07119                11.000  m   |      33.00000        363.00|      42.00000        462.00|      68.50000         753.50 
  BARRICADE, III-B                        |                            |                            | 
0103 802-05702                 2.000  m   |      36.00000         72.00|      33.00000         66.00|      64.67000         129.34 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0104 802-76025                 1.328  m2  |     200.00000        265.60|     185.00000        245.68|     395.35000         525.02 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0105 808-06712               550.000  m   |       0.48000        264.00|       0.50000        275.00|       0.79000         434.50 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0106 808-06713              2000.000  m   |       0.48000        960.00|       0.50000       1000.00|       0.79000        1580.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0107 808-06714              1677.000  m   |       0.48000        804.96|       0.50000        838.50|       0.79000        1324.83 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0108 808-75996                14.000  EACH|      14.00000        196.00|      11.00000        154.00|       5.00000          70.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0109 808-75998                84.000  EACH|      35.00000       2940.00|      30.00000       2520.00|      60.00000        5040.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0110 608-05741             22133.000  m   |       2.30000      50905.90|       1.30000      28772.90|       1.98000       43823.34 
  WICK DRAIN                              |                            |                            | 
     SECTION TOTALS                       |             $  3,063,422.59|             $  3,265,610.28|                $  3,363,004.20 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,063,422.59|             $  3,265,610.28|                $  3,363,004.20 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1618530              |                 
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT, COMPOSITE CONTINUOUS PRESTRESSED                 
               CONCRETE BULB T-BEAM                                         
                                          |                            |                            | 
0001 105-06845                        LUMP|   35000.00000      35000.00|   38000.00000      38000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                30.000  MOS |    1200.00000      36000.00|    1200.00000      36000.00| 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  175000.00000     175000.00|  190000.00000     190000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   17500.00000      17500.00|    2000.00000       2000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   16000.00000      16000.00|   90000.00000      90000.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 202-96133                 9.100  m   |      50.00000        455.00|     100.00000        910.00| 
  PIPE, REMOVE                            |                            |                            | 
0007 203-02000              4906.400  m3  |      30.00000     147192.00|      17.00000      83408.80| 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02070             22200.000  m3  |      16.00000     355200.00|      17.00000     377400.00| 
  BORROW                                  |                            |                            | 
0009 203-51223               490.000  m3  |      30.00000      14700.00|      12.00000       5880.00| 
  EXCAVATION, WATERWAY                    |                            |                            | 
0010 204-02290                 2.000  EACH|    1000.00000       2000.00|    1000.00000       2000.00| 
  SETTLEMENT PLATE                        |                            |                            | 
0011 205-04931                 1.000  EACH|    2400.00000       2400.00|     800.00000        800.00| 
  SEDIMENT TRAP                           |                            |                            | 
0012 205-06931               217.000  Mg  |      56.00000      12152.00|      60.00000      13020.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0013 205-06937               402.000  m   |       5.15000       2070.30|       5.25000       2110.50| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 206-51220               544.000  m3  |      30.00000      16320.00|     400.00000     217600.00| 
  EXCAVATION, WET                         |                            |                            | 
0015 207-07498              3157.600  m2  |      10.00000      31576.00|      10.00000      31576.00| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0016 207-07503              1434.000  m2  |       1.50000       2151.00|      11.00000      15774.00| 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0017 211-02050              4675.000  m3  |      26.00000     121550.00|      30.00000     140250.00| 
  B BORROW                                |                            |                            | 
0018 211-06467               105.000  m3  |      75.00000       7875.00|      40.00000       4200.00| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0019 211-07454                62.000  m3  |      26.25000       1627.50|      50.00000       3100.00| 
  STRUCTURE BACKFILL                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/03 
                                                                                                                   PAGE : 287 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1618530              |                 
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 301-07448              4538.000  Mg  |      17.40000      78961.20|      20.00000      90760.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0021 306-08043               216.000  m2  |       8.50000       1836.00|      14.00000       3024.00| 
  MILLING, TRANSITION                     |                            |                            | 
0022 401-06264                        LUMP|    5000.00000       5000.00|    3000.00000       3000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0023 401-07321               557.000  Mg  |      46.25000      25761.25|      50.00000      27850.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0024 401-07390               925.000  Mg  |      44.15000      40838.75|      45.00000      41625.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0025 401-07423              1987.000  Mg  |      38.25000      76002.75|      40.00000      79480.00| 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            | 
0026 401-07429              1175.000  Mg  |      44.35000      52111.25|      45.00000      52875.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0027 402-07432               361.000  Mg  |      46.35000      16732.35|      47.00000      16967.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0028 402-07435              1675.000  Mg  |      42.60000      71355.00|      42.00000      70350.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0029 402-07440               383.000  Mg  |      47.60000      18230.80|      37.00000      14171.00| 
  HMA BASE, TYPE A                        |                            |                            | 
0030 404-05511              2126.000  m2  |       2.25000       4783.50|       0.80000       1700.80| 
  SEAL COAT, 2                            |                            |                            | 
0031 405-05517                12.400  Mg  |     425.00000       5270.00|     325.00000       4030.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0032 406-05520                 8.100  Mg  |     335.00000       2713.50|     275.00000       2227.50| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0033 601-01522                 4.000  EACH|    1290.00000       5160.00|    1250.00000       5000.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0034 601-94689                 4.000  EACH|    1895.00000       7580.00|    2300.00000       9200.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0035 601-97080                 1.000  EACH|    2100.00000       2100.00|    1550.00000       1550.00| 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0036 601-99105               219.075  m   |      31.00000       6791.33|      34.00000       7448.55| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0037 602-06729                20.000  EACH|      10.50000        210.00|      10.00000        200.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0038 609-06259               358.800  m2  |      75.00000      26910.00|      65.00000      23322.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0039 610-07486               177.000  Mg  |      69.00000      12213.00|     110.00000      19470.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1618530              |                 
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 611-06497                12.000  EACH|     175.00000       2100.00|     130.00000       1560.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0042 615-06490                30.000  EACH|     110.00000       3300.00|     100.00000       3000.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0043 615-06505                 9.000  EACH|     415.00000       3735.00|     550.00000       4950.00| 
  MONUMENT, B                             |                            |                            | 
0044 615-06510                 2.000  EACH|     400.00000        800.00|     550.00000       1100.00| 
  MONUMENT, C                             |                            |                            | 
0045 616-02320              4178.300  m2  |       2.00000       8356.60|       3.50000      14624.05| 
  GEOTEXTILES                             |                            |                            | 
0046 616-05689              4763.000  Mg  |      35.00000     166705.00|      25.00000     119075.00| 
  RIPRAP, CLASS 2                         |                            |                            | 
0047 616-06451               782.000  Mg  |      40.00000      31280.00|      22.00000      17204.00| 
  RIPRAP, UNIFORM                         |                            |                            | 
0048 621-01004                 4.000  EACH|     650.00000       2600.00|     650.00000       2600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0049 621-02770              2207.000  m2  |       1.60000       3531.20|       1.60000       3531.20| 
  EROSION CONTROL BLANKET                 |                            |                            | 
0050 621-06545                 1.300  Mg  |     550.00000        715.00|     550.00000        715.00| 
  FERTILIZER                              |                            |                            | 
0051 621-06548                12.560  kg  |      65.00000        816.40|      65.00000        816.40| 
  SEED MIXTURE, CV                        |                            |                            | 
0052 621-06553               248.000  kg  |       6.80000       1686.40|       7.00000       1736.00| 
  SEED MIXTURE, R                         |                            |                            | 
0053 621-06557                26.720  kg  |       9.40000        251.17|       9.50000        253.84| 
  SEED MIXTURE, T                         |                            |                            | 
0054 621-06565                 7.190  Mg  |     450.00000       3235.50|     450.00000       3235.50| 
  MULCHING MATERIAL                       |                            |                            | 
0055 621-06567                65.500  kL  |       1.00000         65.50|       1.00000         65.50| 
  WATER                                   |                            |                            | 
0056 621-06574               752.600  m2  |       3.40000       2558.84|       3.50000       2634.10| 
  SODDING                                 |                            |                            | 
0057 621-06575              2960.000  m2  |       3.40000      10064.00|       3.50000      10360.00| 
  SODDING, NURSERY                        |                            |                            | 
0058 622-52436                 6.000  EACH|      33.00000        198.00|      35.00000        210.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0059 622-91786               890.000  EACH|       6.80000       6052.00|       7.00000       6230.00| 
  SEEDLING                                |                            |                            | 
0060 701-02936               816.900  m   |     150.00000     122535.00|     200.00000     163380.00| 
  PILE, STEEL H, HP 360 X 132             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1618530              |                 
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 701-06011                 1.000  EACH|    1500.00000       1500.00|    2000.00000       2000.00| 
  DYNAMIC PILE LOAD TEST                  |                            |                            | 
0062 701-51195               953.200  m   |      90.00000      85788.00|     125.00000     119150.00| 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0063 701-91792               114.000  EACH|     100.00000      11400.00|      75.00000       8550.00| 
  PILE TIP, STEEL H                       |                            |                            | 
0064 702-51005               837.200  m3  |     475.00000     397670.00|     400.00000     334880.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0065 702-51015               103.800  m3  |     475.00000      49305.00|     300.00000      31140.00| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0066 702-51100               156.000  kg  |       8.00000       1248.00|      15.00000       2340.00| 
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            | 
0067 702-51110               584.000  kg  |       6.00000       3504.00|       5.00000       2920.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0068 703-51030             28023.000  kg  |       1.25000      35028.75|       1.30000      36429.90| 
  REINFORCING STEEL                       |                            |                            | 
0069 703-51032            107283.000  kg  |       1.35000     144832.05|       1.50000     160924.50| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0070 704-51002               494.100  m3  |     400.00000     197640.00|     450.00000     222345.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0071 704-51106                 2.000  EACH|     120.00000        240.00|     200.00000        400.00| 
  DECK DRAIN                              |                            |                            | 
0072 706-03278                 4.000  EACH|    1100.00000       4400.00|    1200.00000       4800.00| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            | 
  MODIFIED                                |                            |                            | 
0073 706-51020                54.200  m3  |     450.00000      24390.00|     450.00000      24390.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0074 707-05990               438.800  m   |     780.00000     342264.00|    1200.00000     526560.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            | 
  BEAM, 1981 mm X 1220 mm                 |                            |                            | 
0075 709-51821                        LUMP|    7400.00000       7400.00|    9000.00000       9000.00| 
  SURFACE SEAL                            |                            |                            | 
0076 713-91028                        LUMP|  220000.00000     220000.00|  200000.00000     200000.00| 
  TEMPORARY RUNAROUND                     |                            |                            | 
0077 713-99365               259.080  m   |      24.00000       6217.92|      25.00000       6477.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            | 
  TEMPORARY BRIDGE APPROACHES             |                            |                            | 
0078 715-02628                 1.000  EACH|     360.00000        360.00|     500.00000        500.00| 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0079 715-02629                 1.000  EACH|     525.00000        525.00|     650.00000        650.00| 
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1618530              |                 
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0080 715-05048               870.000  m   |      10.00000       8700.00|      20.00000      17400.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0081 715-05121                17.500  m   |      80.00000       1400.00|     120.00000       2100.00| 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0082 715-05123                19.500  m   |     110.00000       2145.00|     160.00000       3120.00| 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0083 715-05169                 9.000  m   |      60.00000        540.00|     100.00000        900.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0084 715-05171                61.000  m   |     110.00000       6710.00|     100.00000       6100.00| 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0085 715-05407                57.500  m   |      22.00000       1265.00|      40.00000       2300.00| 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0086 715-46005                 1.000  EACH|     240.00000        240.00|     325.00000        325.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0087 715-46010                11.000  EACH|     280.00000       3080.00|     375.00000       4125.00| 
  PIPE END SECTION, 450 mm                |                            |                            | 
0088 715-46020                 2.000  EACH|     325.00000        650.00|     400.00000        800.00| 
  PIPE END SECTION, 600 mm                |                            |                            | 
0089 715-91361                91.300  m   |      35.00000       3195.50|      50.00000       4565.00| 
  PIPE, PVC, 150 mm                       |                            |                            | 
0090 718-06528                 4.000  EACH|     740.00000       2960.00|     650.00000       2600.00| 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0091 718-06529                 4.000  EACH|     680.00000       2720.00|     650.00000       2600.00| 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0092 718-06531                 2.000  EACH|     630.00000       1260.00|     650.00000       1300.00| 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0093 718-52610               190.500  m3  |      40.00000       7620.00|      70.00000      13335.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0094 724-51925                42.000  m   |     325.00000      13650.00|     450.00000      18900.00| 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0095 801-04308                 5.000  EACH|     415.00000       2075.00|     325.00000       1625.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0096 801-06203              2790.000  m   |       0.85000       2371.50|       0.70000       1953.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0097 801-06207               312.000  m   |       3.10000        967.20|       3.50000       1092.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0098 801-06640                18.000  EACH|     185.00000       3330.00|     140.00000       2520.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0099 801-06645                14.000  EACH|      62.00000        868.00|      50.00000        700.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,221,448.45                                                  ROUTE : STATE ROAD 56 
     CALL ORDER   : 287                     CONTRACT ID : B -26063-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1618530              |                 
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0100 801-06649                66.000  EACH|       5.25000        346.50|      22.00000       1452.00| 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            | 
0101 801-07118                39.600  m   |      33.00000       1306.80|      75.00000       2970.00| 
  BARRICADE, III-A                        |                            |                            | 
0102 801-07119                11.000  m   |      42.00000        462.00|      80.00000        880.00| 
  BARRICADE, III-B                        |                            |                            | 
0103 802-05702                 2.000  m   |      35.00000         70.00|      35.00000         70.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0104 802-76025                 1.328  m2  |     190.00000        252.32|     225.00000        298.80| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0105 808-06712               550.000  m   |       0.42000        231.00|       0.85000        467.50| 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0106 808-06713              2000.000  m   |       0.42000        840.00|       0.85000       1700.00| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0107 808-06714              1677.000  m   |       0.42000        704.34|       0.85000       1425.45| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0108 808-75996                14.000  EACH|       8.00000        112.00|      15.00000        210.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0109 808-75998                84.000  EACH|      31.00000       2604.00|      65.00000       5460.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0110 608-05741             22133.000  m   |       2.10000      46479.30|       2.50000      55332.50| 
  WICK DRAIN                              |                            |                            | 
     SECTION TOTALS                       |             $  3,480,783.27|             $  3,937,643.39| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,480,783.27|             $  3,937,643.39| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   511,565.88                                                  ROUTE : CR 1350W 
     CALL ORDER   : 293                     CONTRACT ID : B -26475-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    396,012.70     100.0000% 
   2   35-1801998     CLR, INC.                                                              $    479,194.95     121.0049% 
   3   61-1201949     INTECH CONTRACTING LLC                                                 $    506,869.60     127.9932% 
==================================================================================================================================== 
                                               ALL BIDS REJECTED - TO BE READVERTISED 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,661,911.21                                                  ROUTE : US 41 
     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/14/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0191019 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                    $  2,239,996.48     100.0000% 
   2   36-2231526     WALSH CONSTR CO OF ILL                                                 $  2,456,267.00     109.6549% 
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $  2,871,663.72     128.1994% 
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  2,977,578.46     132.9278% 
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 36-2231526              |(3) 35-1386990     
                                          |WIRTZ & YATES, INC.         |WALSH CONSTR CO. OF ILL     |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION, REPLACE SUPERSTRUCTURE AND WIDENING           
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|   50000.00000      50000.00|   25000.00000       25000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    2000.00000      20000.00|    2000.00000      20000.00|    2500.00000       25000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   85000.00000      85000.00|  125000.00000     125000.00|  140000.00000      140000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   10000.00000      10000.00|    5000.00000       5000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               653.000  SYS |       7.00000       4571.00|      12.00000       7836.00|      25.00000       16325.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241              4477.000  LFT |       2.30000      10297.10|       2.00000       8954.00|       3.25000       14550.25 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02277              2490.000  LFT |       5.00000      12450.00|       3.00000       7470.00|       1.50000        3735.00 
  GUTTER, LIP, REMOVE                     |                            |                            | 
0008 202-51328                        LUMP|  140000.00000     140000.00|  140100.00000     140100.00|  400000.00000      400000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-91385                17.000  EACH|     290.00000       4930.00|     250.00000       4250.00|     500.00000        8500.00 
  INLET, REMOVE                           |                            |                            | 
0010 203-02000               563.000  CYS |       8.00000       4504.00|      50.00000      28150.00|       9.00000        5067.00 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070                86.000  CYS |      15.00000       1290.00|      15.00000       1290.00|      11.00000         946.00 
  BORROW                                  |                            |                            | 
0012 205-06931                32.000  TON |      30.00000        960.00|      62.00000       1984.00|      30.00000         960.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0013 205-06932                66.000  LFT |      24.00000       1584.00|      19.50000       1287.00|       5.50000         363.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0014 205-06933                 2.000  EACH|     100.00000        200.00|      70.00000        140.00|     300.00000         600.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,661,911.21                                                  ROUTE : US 41 
     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 36-2231526              |(3) 35-1386990     
                                          |WIRTZ & YATES, INC.         |WALSH CONSTR CO. OF ILL     |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 205-06937              2276.000  LFT |       2.00000       4552.00|       2.00000       4552.00|       4.00000        9104.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0016 206-51230               625.000  CYS |      25.00000      15625.00|      12.00000       7500.00|      15.00000        9375.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0017 206-94150              1000.000  SFT |      12.00000      12000.00|       0.10000        100.00|      19.25000       19250.00 
  SHEET PILING, STEEL, S 5.4              |                            |                            | 
0018 207-07498              3872.000  SYS |       3.00000      11616.00|       4.53000      17540.16|       9.00000       34848.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0019 211-06467               124.000  CYS |      15.00000       1860.00|      31.71000       3932.04|      33.00000        4092.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0020 211-07454               124.000  CYS |      17.00000       2108.00|      35.00000       4340.00|      22.00000        2728.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0021 213-52830                76.000  CYS |     120.00000       9120.00|      80.00000       6080.00|     190.00000       14440.00 
  FLOWABLE MORTAR                         |                            |                            | 
0022 302-07455               112.000  CYS |      20.00000       2240.00|      55.00000       6160.00|      27.00000        3024.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0023 303-01180              2296.000  TON |      12.50000      28700.00|      14.00000      32144.00|      16.00000       36736.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0024 303-02172              1721.000  TON |      13.00000      22373.00|      12.00000      20652.00|      18.00000       30978.00 
  TEMPORARY AGGREGATE                     |                            |                            | 
0025 306-08043               760.000  SYS |       9.42000       7159.20|       5.00000       3800.00|       5.00000        3800.00 
  MILLING, TRANSITION                     |                            |                            | 
0026 402-07432               341.000  TON |      56.00000      19096.00|      44.10000      15038.10|      58.00000       19778.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0027 402-07433               901.000  TON |      53.00000      47753.00|      41.18000      37103.18|      55.00000       49555.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0028 402-07438               806.000  TON |      42.00000      33852.00|      30.83000      24848.98|      42.00000       33852.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0029 402-07440               988.000  TON |      44.00000      43472.00|      32.18000      31793.84|      44.00000       43472.00 
  HMA BASE. TYPE A                        |                            |                            | 
0030 402-07441              1584.000  TON |      46.00000      72864.00|      32.85000      52034.40|      45.00000       71280.00 
  HMA BASE, TYPE B                        |                            |                            | 
0031 402-07453               958.000  TON |      50.00000      47900.00|      36.00000      34488.00|      48.00000       45984.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0032 405-05517                 8.600  TON |     500.00000       4300.00|     405.00000       3483.00|     600.00000        5160.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0033 406-05520                 8.200  TON |    1050.00000       8610.00|     855.00000       7011.00|    1100.00000        9020.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0034 502-06329               213.000  SYS |      44.00000       9372.00|      60.00000      12780.00|      50.00000       10650.00 
  PCCP, 12 IN.                            |                            |                            | 
0035 503-05310                96.000  LFT |     100.00000       9600.00|     145.00000      13920.00|     135.00000       12960.00 
  TERMINAL JOINT                          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,661,911.21                                                  ROUTE : US 41 
     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 36-2231526              |(3) 35-1386990     
                                          |WIRTZ & YATES, INC.         |WALSH CONSTR CO. OF ILL     |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 601-01522                 6.000  EACH|    1428.00000       8568.00|    1275.00000       7650.00|    1500.00000        9000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0037 601-94690                 2.000  EACH|    3472.00000       6944.00|    3100.00000       6200.00|    3300.00000        6600.00 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0038 601-97080                 2.000  EACH|    2408.00000       4816.00|    2150.00000       4300.00|    2400.00000        4800.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0039 601-97803                 2.000  EACH|    2128.00000       4256.00|    1900.00000       3800.00|    2200.00000        4400.00 
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0040 601-99105              3325.000  LFT |      10.00000      33250.00|       9.00000      29925.00|      11.00000       36575.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0041 601-99108               500.000  LFT |      15.50000       7750.00|      13.90000       6950.00|      16.00000        8000.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0042 601-99132                 4.000  EACH|      70.00000        280.00|      55.00000        220.00|      82.00000         328.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0043 602-06729                28.000  EACH|      15.00000        420.00|       9.00000        252.00|      12.00000         336.00 
  BARRIER DELINEATOR                      |                            |                            | 
0044 605-05523              2285.000  LFT |       7.00000      15995.00|       4.28000       9779.80|       8.00000       18280.00 
  CURB, HMA                               |                            |                            | 
0045 609-06259               720.000  SYS |      50.00000      36000.00|      45.00000      32400.00|      52.00000       37440.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0046 611-52817                 2.000  EACH|   35000.00000      70000.00|   25000.00000      50000.00|   35000.00000       70000.00 
  TEMPORARY CROSSOVER, B                  |                            |                            | 
0047 616-02320              3264.000  SYS |       2.50000       8160.00|       2.00000       6528.00|       3.50000       11424.00 
  GEOTEXTILES                             |                            |                            | 
0048 616-06405              2167.000  TON |      20.00000      43340.00|      25.00000      54175.00|      18.00000       39006.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0049 621-01004                 2.000  EACH|     800.00000       1600.00|     700.00000       1400.00|     700.00000        1400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0050 621-06545                 1.000  TON |     700.00000        700.00|     652.00000        652.00|     550.00000         550.00 
  FERTILIZER                              |                            |                            | 
0051 621-06553               459.000  LBS |       3.80000       1744.20|       3.42000       1569.78|      11.00000        5049.00 
  SEED MIXTURE, R                         |                            |                            | 
0052 621-06557               459.000  LBS |       3.70000       1698.30|       3.32000       1523.88|      11.00000        5049.00 
  SEED MIXTURE, T                         |                            |                            | 
0053 621-06565                11.000  TON |     600.00000       6600.00|     498.00000       5478.00|     535.00000        5885.00 
  MULCHING MATERIAL                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,661,911.21                                                  ROUTE : US 41 
     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 36-2231526              |(3) 35-1386990     
                                          |WIRTZ & YATES, INC.         |WALSH CONSTR CO. OF ILL     |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 701-93633              1138.000  LFT |      35.00000      39830.00|      25.48000      28996.24|      50.00000       56900.00 
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            | 
0055 701-98647              2788.000  LFT |      24.00000      66912.00|      29.48000      82190.24|      29.00000       80852.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.203 IN., 14 IN.                       |                            |                            | 
0056 702-51005               355.500  CYS |     350.00000     124425.00|     575.00000     204412.50|     405.00000      143977.50 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0057 702-51015                51.200  CYS |     350.00000      17920.00|     425.00000      21760.00|     405.00000       20736.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0058 702-51863               184.000  EACH|       5.00000        920.00|      12.00000       2208.00|      12.00000        2208.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0059 702-92857               179.800  CYS |     350.00000      62930.00|     550.00000      98890.00|     405.00000       72819.00 
  CONCRETE, C, SUBSTRUCTURE               |                            |                            | 
0060 703-51030             57296.000  LBS |       0.71000      40680.16|       0.61000      34950.56|       0.42000       24064.32 
  REINFORCING STEEL                       |                            |                            | 
0061 703-51032            211030.000  LBS |       0.77000     162493.10|       0.68000     143500.40|       0.62000      130838.60 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0062 704-51002               495.400  CYS |     425.00000     210545.00|     475.00000     235315.00|     405.00000      200637.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0063 706-05732                 8.000  EACH|    1400.00000      11200.00|    1371.60000      10972.80|    1200.00000        9600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0064 706-51020                86.600  CYS |     400.00000      34640.00|     555.14000      48075.12|     490.00000       42434.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0065 709-51821                        LUMP|   16000.00000      16000.00|   15000.00000      15000.00|   19000.00000       19000.00 
  SURFACE SEAL                            |                            |                            | 
0066 710-51870                50.000  SFT |      20.00000       1000.00|      50.00000       2500.00|      75.00000        3750.00 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0067 711-04121                24.000  EACH|      22.00000        528.00|      76.32000       1831.68|     600.00000       14400.00 
  ANCHOR BOLT, AB1                        |                            |                            | 
0068 711-51038                        LUMP|  300000.00000     300000.00|  400000.00000     400000.00|  454000.00000      454000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0069 713-02478                 1.000  EACH|    1200.00000       1200.00|    1050.00000       1050.00|   12300.00000       12300.00 
  GUARDRAIL TRANSITION, TGB, TEMPORARY    |                            |                            | 
  BRIDGE APPROACHES                       |                            |                            | 
0070 713-02490                 1.000  EACH|      50.40000         50.40|      45.00000         45.00|     175.00000         175.00 
  GUARDRAIL TRANSITION, VH, 12 FT. 6 IN   |                            |                            | 
  SPACING, TEMPORARY BRIDGE APPROACHES    |                            |                            | 
0071 713-99365               275.000  LFT |      15.84000       4356.00|      14.40000       3960.00|      13.00000        3575.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                            |                            | 
  TEMPORARY BRIDGE APPROACHES             |                            |                            | 
0072 715-05407               320.000  LFT |       8.00000       2560.00|       3.97000       1270.40|      12.00000        3840.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,661,911.21                                                  ROUTE : US 41 
     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 36-2231526              |(3) 35-1386990     
                                          |WIRTZ & YATES, INC.         |WALSH CONSTR CO. OF ILL     |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 715-46005                 4.000  EACH|     140.00000        560.00|     187.21000        748.84|     150.00000         600.00 
  PIPE END SECTION, 15 IN. (TEMPORARY)    |                            |                            | 
0074 724-51925               228.000  LFT |     100.00000      22800.00|      75.30000      17168.40|     165.00000       37620.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0075 726-93524                24.000  EACH|     517.00000      12408.00|     428.27000      10278.48|     110.00000        2640.00 
  BEARING ASSEMBLY, I                     |                            |                            | 
0076 726-93525                36.000  EACH|     565.00000      20340.00|     468.27000      16857.72|     135.00000        4860.00 
  BEARING ASSEMBLY, II                    |                            |                            | 
0077 726-93526                12.000  EACH|     879.00000      10548.00|     748.27000       8979.24|     900.00000       10800.00 
  BEARING ASSEMBLY, III                   |                            |                            | 
0078 801-03291                 4.000  EACH|      60.00000        240.00|      59.00000        236.00|      80.00000         320.00 
  CONSTRUCTION SIGN, D                    |                            |                            | 
0079 801-04308                 1.000  EACH|     500.00000        500.00|     350.00000        350.00|     322.00000         322.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0080 801-06207             23660.000  LFT |       0.85000      20111.00|       0.79000      18691.40|       1.05000       24843.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0081 801-06469              5020.000  LFT |       1.52000       7630.40|       1.59000       7981.80|       1.80000        9036.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0082 801-06640                31.000  EACH|     150.00000       4650.00|     125.00000       3875.00|     135.00000        4185.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0083 801-06645                 7.000  EACH|      70.00000        490.00|      50.00000        350.00|      55.00000         385.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0084 801-06710               540.000  DAY |      17.00000       9180.00|      15.00000       8100.00|      18.00000        9720.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0085 801-06775                        LUMP|   22000.00000      22000.00|   25000.00000      25000.00|   32000.00000       32000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0086 801-07118                96.000  LFT |      10.00000        960.00|      12.00000       1152.00|      11.00000        1056.00 
  BARRICADE, III-A                        |                            |                            | 
0087 801-07119               168.000  LFT |      12.00000       2016.00|      17.00000       2856.00|      16.00000        2688.00 
  BARRICADE, III-B                        |                            |                            | 
0088 801-07606               620.000  LFT |      12.00000       7440.00|      21.18000      13131.60|      12.00000        7440.00 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                            |                            | 
0089 801-97643              1728.000  LFT |       4.50000       7776.00|       2.29000       3957.12|       4.50000        7776.00 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0090 802-05701                19.000  LFT |     100.00000       1900.00|      22.00000        418.00|      13.00000         247.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0091 802-07059                 7.000  EACH|      40.00000        280.00|      25.00000        175.00|      45.00000         315.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,661,911.21                                                  ROUTE : US 41 
     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 36-2231526              |(3) 35-1386990     
                                          |WIRTZ & YATES, INC.         |WALSH CONSTR CO. OF ILL     |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0092 808-06701              2735.000  LFT |       0.29000        793.15|       0.25000        683.75|       0.60000        1641.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0093 808-06703             10932.000  LFT |       0.29000       3170.28|       0.25000       2733.00|       0.60000        6559.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0094 808-06716              7895.000  LFT |       0.39000       3079.05|       0.45000       3552.75|       0.65000        5131.75 
  LINE, REMOVE                            |                            |                            | 
0095 808-75051               703.000  LFT |       2.69000       1891.07|       2.40000       1687.20|       1.75000        1230.25 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0096 808-75054               703.000  LFT |       2.69000       1891.07|       2.40000       1687.20|       1.75000        1230.25 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  4 IN.                                   |                            |                            | 
0097 808-75061               176.000  LFT |       2.97000        522.72|       2.65000        466.40|       2.15000         378.40 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  5 IN.                                   |                            |                            | 
0098 808-75245             10932.000  LFT |       0.29000       3170.28|       0.25000       2733.00|       0.60000        6559.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0099 808-75996                52.000  EACH|      15.00000        780.00|       7.00000        364.00|      25.00000        1300.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0100 808-75998                52.000  EACH|      50.00000       2600.00|      30.00000       1560.00|      85.00000        4420.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  2,239,996.48|             $  2,456,267.00|                $  2,871,663.72 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,239,996.48|             $  2,456,267.00|                $  2,871,663.72 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
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     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
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          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION, REPLACE SUPERSTRUCTURE AND WIDENING           
                                          |                            |                            | 
0001 105-06845                        LUMP|   36000.00000      36000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    2000.00000      20000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  100000.00000     100000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    9000.00000       9000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               653.000  SYS |      11.15000       7280.95|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241              4477.000  LFT |       2.00000       8954.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02277              2490.000  LFT |       2.57000       6399.30|                            | 
  GUTTER, LIP, REMOVE                     |                            |                            | 
0008 202-51328                        LUMP|  122018.67000     122018.67|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-91385                17.000  EACH|     177.73000       3021.41|                            | 
  INLET, REMOVE                           |                            |                            | 
0010 203-02000               563.000  CYS |      19.55000      11006.65|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070                86.000  CYS |      22.09000       1899.74|                            | 
  BORROW                                  |                            |                            | 
0012 205-06931                32.000  TON |      41.17000       1317.44|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0013 205-06932                66.000  LFT |      19.50000       1287.00|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0014 205-06933                 2.000  EACH|      70.00000        140.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0015 205-06937              2276.000  LFT |       1.46000       3322.96|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0016 206-51230               625.000  CYS |      14.61000       9131.25|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0017 206-94150              1000.000  SFT |      58.19000      58190.00|                            | 
  SHEET PILING, STEEL, S 5.4              |                            |                            | 
0018 207-07498              3872.000  SYS |       2.88000      11151.36|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0019 211-06467               124.000  CYS |      44.97000       5576.28|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0020 211-07454               124.000  CYS |      31.08000       3853.92|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/03 
                                                                                                                   PAGE : 311 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,661,911.21                                                  ROUTE : US 41 
     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 213-52830                76.000  CYS |     158.58000      12052.08|                            | 
  FLOWABLE MORTAR                         |                            |                            | 
0022 302-07455               112.000  CYS |      31.00000       3472.00|                            | 
  DENSE GRADED SUBBASE                    |                            |                            | 
0023 303-01180              2296.000  TON |      25.25000      57974.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0024 303-02172              1721.000  TON |      26.73000      46002.33|                            | 
  TEMPORARY AGGREGATE                     |                            |                            | 
0025 306-08043               760.000  SYS |       6.21000       4719.60|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0026 402-07432               341.000  TON |      49.00000      16709.00|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 
0027 402-07433               901.000  TON |      45.75000      41220.75|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0028 402-07438               806.000  TON |      34.25000      27605.50|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0029 402-07440               988.000  TON |      35.75000      35321.00|                            | 
  HMA BASE. TYPE A                        |                            |                            | 
0030 402-07441              1584.000  TON |      36.50000      57816.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0031 402-07453               958.000  TON |      40.00000      38320.00|                            | 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0032 405-05517                 8.600  TON |     450.00000       3870.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0033 406-05520                 8.200  TON |     950.00000       7790.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0034 502-06329               213.000  SYS |      67.66000      14411.58|                            | 
  PCCP, 12 IN.                            |                            |                            | 
0035 503-05310                96.000  LFT |     147.82000      14190.72|                            | 
  TERMINAL JOINT                          |                            |                            | 
0036 601-01522                 6.000  EACH|    1275.00000       7650.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0037 601-94690                 2.000  EACH|    3100.00000       6200.00|                            | 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0038 601-97080                 2.000  EACH|    2150.00000       4300.00|                            | 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0039 601-97803                 2.000  EACH|    1900.00000       3800.00|                            | 
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0040 601-99105              3325.000  LFT |       9.00000      29925.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,661,911.21                                                  ROUTE : US 41 
     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 601-99108               500.000  LFT |      13.90000       6950.00|                            | 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0042 601-99132                 4.000  EACH|      55.00000        220.00|                            | 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0043 602-06729                28.000  EACH|       9.00000        252.00|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0044 605-05523              2285.000  LFT |       4.75000      10853.75|                            | 
  CURB, HMA                               |                            |                            | 
0045 609-06259               720.000  SYS |      62.66000      45115.20|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0046 611-52817                 2.000  EACH|   27018.32000      54036.64|                            | 
  TEMPORARY CROSSOVER, B                  |                            |                            | 
0047 616-02320              3264.000  SYS |       1.75000       5712.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0048 616-06405              2167.000  TON |      27.91000      60480.97|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0049 621-01004                 2.000  EACH|     700.00000       1400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0050 621-06545                 1.000  TON |     652.00000        652.00|                            | 
  FERTILIZER                              |                            |                            | 
0051 621-06553               459.000  LBS |       3.42000       1569.78|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0052 621-06557               459.000  LBS |       3.32000       1523.88|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0053 621-06565                11.000  TON |     498.00000       5478.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0054 701-93633              1138.000  LFT |     225.95000     257131.10|                            | 
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            | 
0055 701-98647              2788.000  LFT |      49.36000     137615.68|                            | 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.203 IN., 14 IN.                       |                            |                            | 
0056 702-51005               355.500  CYS |     823.44000     292732.92|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0057 702-51015                51.200  CYS |     347.43000      17788.42|                            | 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0058 702-51863               184.000  EACH|       5.66000       1041.44|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,661,911.21                                                  ROUTE : US 41 
     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 702-92857               179.800  CYS |     526.76000      94711.45|                            | 
  CONCRETE, C, SUBSTRUCTURE               |                            |                            | 
0060 703-51030             57296.000  LBS |       0.88000      50420.48|                            | 
  REINFORCING STEEL                       |                            |                            | 
0061 703-51032            211030.000  LBS |       0.90000     189927.00|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0062 704-51002               495.400  CYS |     515.36000     255309.34|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0063 706-05732                 8.000  EACH|    1706.06000      13648.48|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0064 706-51020                86.600  CYS |     583.24000      50508.58|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0065 709-51821                        LUMP|   15000.00000      15000.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0066 710-51870                50.000  SFT |     200.00000      10000.00|                            | 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0067 711-04121                24.000  EACH|      30.73000        737.52|                            | 
  ANCHOR BOLT, AB1                        |                            |                            | 
0068 711-51038                        LUMP|  374789.15000     374789.15|                            | 
  STRUCTURAL STEEL                        |                            |                            | 
0069 713-02478                 1.000  EACH|    1050.00000       1050.00|                            | 
  GUARDRAIL TRANSITION, TGB, TEMPORARY    |                            |                            | 
  BRIDGE APPROACHES                       |                            |                            | 
0070 713-02490                 1.000  EACH|      45.00000         45.00|                            | 
  GUARDRAIL TRANSITION, VH, 12 FT. 6 IN   |                            |                            | 
  SPACING, TEMPORARY BRIDGE APPROACHES    |                            |                            | 
0071 713-99365               275.000  LFT |      14.14000       3888.50|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                            |                            | 
  TEMPORARY BRIDGE APPROACHES             |                            |                            | 
0072 715-05407               320.000  LFT |      13.29000       4252.80|                            | 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0073 715-46005                 4.000  EACH|     245.32000        981.28|                            | 
  PIPE END SECTION, 15 IN. (TEMPORARY)    |                            |                            | 
0074 724-51925               228.000  LFT |     136.71000      31169.88|                            | 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0075 726-93524                24.000  EACH|     473.70000      11368.80|                            | 
  BEARING ASSEMBLY, I                     |                            |                            | 
0076 726-93525                36.000  EACH|     528.97000      19042.92|                            | 
  BEARING ASSEMBLY, II                    |                            |                            | 
0077 726-93526                12.000  EACH|     915.83000      10989.96|                            | 
  BEARING ASSEMBLY, III                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,661,911.21                                                  ROUTE : US 41 
     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0078 801-03291                 4.000  EACH|      59.00000        236.00|                            | 
  CONSTRUCTION SIGN, D                    |                            |                            | 
0079 801-04308                 1.000  EACH|     268.00000        268.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0080 801-06207             23660.000  LFT |       0.79000      18691.40|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0081 801-06469              5020.000  LFT |       1.59000       7981.80|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0082 801-06640                31.000  EACH|     119.00000       3689.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0083 801-06645                 7.000  EACH|      39.00000        273.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0084 801-06710               540.000  DAY |      10.00000       5400.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0085 801-06775                        LUMP|   15715.00000      15715.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0086 801-07118                96.000  LFT |       9.35000        897.60|                            | 
  BARRICADE, III-A                        |                            |                            | 
0087 801-07119               168.000  LFT |      13.76000       2311.68|                            | 
  BARRICADE, III-B                        |                            |                            | 
0088 801-07606               620.000  LFT |      15.85000       9827.00|                            | 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                            |                            | 
0089 801-97643              1728.000  LFT |       2.29000       3957.12|                            | 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0090 802-05701                19.000  LFT |      10.36000        196.84|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0091 802-07059                 7.000  EACH|      35.00000        245.00|                            | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0092 808-06701              2735.000  LFT |       0.30000        820.50|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0093 808-06703             10932.000  LFT |       0.30000       3279.60|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0094 808-06716              7895.000  LFT |       0.45000       3552.75|                            | 
  LINE, REMOVE                            |                            |                            | 
0095 808-75051               703.000  LFT |       1.28000        899.84|                            | 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,661,911.21                                                  ROUTE : US 41 
     CALL ORDER   : 311                     CONTRACT ID : B -26810-A                   COUNTIES : NEWTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0096 808-75054               703.000  LFT |       1.28000        899.84|                            | 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  4 IN.                                   |                            |                            | 
0097 808-75061               176.000  LFT |       1.35000        237.60|                            | 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  5 IN.                                   |                            |                            | 
0098 808-75245             10932.000  LFT |       0.30000       3279.60|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0099 808-75996                52.000  EACH|      21.69000       1127.88|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0100 808-75998                52.000  EACH|      48.00000       2496.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  2,977,578.46|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,977,578.46|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,369.17                                                  ROUTE : I-74 
     CALL ORDER   : 323                     CONTRACT ID : B -27138-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0741130 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    742,414.65     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    908,569.40     122.3803% 
   3   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $    937,708.64     126.3052% 
   4   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    956,538.59     128.8415% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    995,337.00     134.0675% 
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-2040801              |(3) 05-0558668     
                                          |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION, REPLACE SUPERSTRUCTURE                        
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|   12100.00000      12100.00|   12100.00000       12100.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 7.000  MOS |    2000.00000      14000.00|    1700.00000      11900.00|    1149.39000        8045.73 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   35000.00000      35000.00|   44000.00000      44000.00|   46885.43000       46885.43 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    7000.00000       7000.00|    2500.00000       2500.00|     942.64000         942.64 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               312.400  SYS |       8.00000       2499.20|      16.00000       4998.40|      14.99000        4682.88 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               831.000  LFT |       3.58000       2974.98|       3.00000       2493.00|       3.20000        2659.20 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02277               495.000  LFT |      10.00000       4950.00|      10.00000       4950.00|       5.88000        2910.60 
  GUTTER, LIP, REMOVE                     |                            |                            | 
0008 202-51328                        LUMP|  110000.00000     110000.00|  110000.00000     110000.00|  211024.51000      211024.51 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 203-90014                 2.800  STA |     750.00000       2100.00|    1000.00000       2800.00|    1046.68000        2930.70 
  LINEAR GRADING                          |                            |                            | 
0010 205-06937              1200.000  LFT |       1.75000       2100.00|       1.60000       1920.00|       2.75000        3300.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 206-51230                52.000  CYS |      25.00000       1300.00|      35.00000       1820.00|      26.54000        1380.08 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0012 211-02050                26.000  CYS |      18.00000        468.00|      59.00000       1534.00|      54.43000        1415.18 
  B BORROW                                |                            |                            | 
0013 211-06467                33.000  CYS |      18.00000        594.00|      55.00000       1815.00|      45.38000        1497.54 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,369.17                                                  ROUTE : I-74 
     CALL ORDER   : 323                     CONTRACT ID : B -27138-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-2040801              |(3) 05-0558668     
                                          |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 302-07455                54.000  CYS |      20.00000       1080.00|      55.00000       2970.00|      42.36000        2287.44 
  DENSE GRADED SUBBASE                    |                            |                            | 
0015 306-08043               325.000  SYS |       8.00000       2600.00|       9.00000       2925.00|      15.04000        4888.00 
  MILLING, TRANSITION                     |                            |                            | 
0016 406-05521              1730.000  SYS |       0.65000       1124.50|       0.50000        865.00|       0.50000         865.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 502-06329               122.600  SYS |      50.00000       6130.00|      70.00000       8582.00|      54.92000        6733.19 
  PCCP, 12 IN.                            |                            |                            | 
0018 503-03489                56.000  EACH|      13.00000        728.00|      14.00000        784.00|       8.80000         492.80 
  RETROFITTED TIE BARS                    |                            |                            | 
0019 503-05310                55.000  LFT |     120.00000       6600.00|     150.00000       8250.00|      99.69000        5482.95 
  TERMINAL JOINT                          |                            |                            | 
0020 601-01522                 4.000  EACH|    1568.00000       6272.00|    1195.00000       4780.00|    1400.00000        5600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0021 601-01625                 2.000  EACH|    1624.00000       3248.00|    1295.00000       2590.00|    1450.00000        2900.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0022 601-07024                 4.000  EACH|    6400.00000      25600.00|    4775.00000      19100.00|    5775.00000       23100.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0023 601-94689                 2.000  EACH|    2828.00000       5656.00|    1925.00000       3850.00|    1900.00000        3800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               475.000  LFT |      11.20000       5320.00|      10.70000       5082.50|      10.00000        4750.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0025 602-06639              1220.000  LFT |      15.00000      18300.00|      25.00000      30500.00|      21.85000       26657.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0026 602-06646               320.000  LFT |      15.00000       4800.00|      24.00000       7680.00|      21.85000        6992.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0027 602-06729                12.000  EACH|      15.00000        180.00|       7.00000         84.00|       7.68000          92.16 
  BARRIER DELINEATOR                      |                            |                            | 
0028 609-06259               187.400  SYS |      49.00000       9182.60|      80.00000      14992.00|      54.93000       10293.88 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0029 610-07487               248.000  TON |     127.00000      31496.00|     120.00000      29760.00|     110.00000       27280.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0030 616-02320               128.000  SYS |       3.00000        384.00|       4.00000        512.00|       3.71000         474.88 
  GEOTEXTILES                             |                            |                            | 
0031 616-06405                12.000  TON |      24.00000        288.00|      65.00000        780.00|      39.72000         476.64 
  RIPRAP, REVETMENT                       |                            |                            | 
0032 616-51367               430.000  SYS |      40.00000      17200.00|      80.00000      34400.00|      62.13000       26715.90 
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            | 
0033 621-01004                 2.000  EACH|     700.00000       1400.00|     600.00000       1200.00|     600.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/03 
                                                                                                                   PAGE : 323 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,369.17                                                  ROUTE : I-74 
     CALL ORDER   : 323                     CONTRACT ID : B -27138-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-2040801              |(3) 05-0558668     
                                          |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 621-06559              1000.000  SYS |       1.19000       1190.00|       1.06000       1060.00|       1.06000        1060.00 
  MULCHED SEEDING, R                      |                            |                            | 
0035 702-51005                78.200  CYS |     400.00000      31280.00|     850.00000      66470.00|     543.39000       42493.10 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0036 703-01540                58.000  EACH|      12.00000        696.00|      12.00000        696.00|      14.51000         841.58 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0037 703-51030             17711.000  LBS |       0.53000       9386.83|       0.70000      12397.70|       0.56000        9918.16 
  REINFORCING STEEL                       |                            |                            | 
0038 703-51032             77962.000  LBS |       0.53000      41319.86|       0.80000      62369.60|       0.62000       48336.44 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0039 703-96512               136.000  EACH|      10.00000       1360.00|      45.00000       6120.00|      45.11000        6134.96 
  BAR SPLICE                              |                            |                            | 
0040 703-97936               456.000  EACH|      10.00000       4560.00|      10.00000       4560.00|      11.87000        5412.72 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0041 704-51002               256.800  CYS |     450.00000     115560.00|     600.00000     154080.00|     521.38000      133890.38 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0042 706-05732                 4.000  EACH|    1400.00000       5600.00|    1400.00000       5600.00|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0043 706-51020                39.200  CYS |     400.00000      15680.00|     400.00000      15680.00|     410.00000       16072.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0044 707-05983              1009.500  LFT |      73.28000      73976.16|     100.00000     100950.00|      88.19000       89027.81 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            | 
   36 IN. X 12 IN.                        |                            |                            | 
0045 709-51821                        LUMP|    6500.00000       6500.00|    6240.00000       6240.00|    4648.14000        4648.14 
  SURFACE SEAL                            |                            |                            | 
0046 711-96500                        LUMP|    5000.00000       5000.00|    6000.00000       6000.00|    6900.71000        6900.71 
  TEMPORARY SUPPORT OF BENT CAPS          |                            |                            | 
0047 715-05169               110.000  LFT |      15.00000       1650.00|      38.00000       4180.00|      24.41000        2685.10 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0048 715-05407                94.000  LFT |      10.00000        940.00|      30.00000       2820.00|       4.62000         434.28 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0049 715-46005                 1.000  EACH|     120.00000        120.00|     900.00000        900.00|     156.33000         156.33 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0050 718-06531                 2.000  EACH|     100.00000        200.00|     700.00000       1400.00|     400.42000         800.84 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0051 720-44296                 3.000  EACH|     100.00000        300.00|     550.00000       1650.00|     181.43000         544.29 
  CAP INLET                               |                            |                            | 
0052 720-45075                 1.000  EACH|    1200.00000       1200.00|    2250.00000       2250.00|    1804.68000        1804.68 
  INLET, R13                              |                            |                            | 
0053 801-01093                 8.000  EACH|     655.00000       5240.00|     585.00000       4680.00|     585.00000        4680.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/03 
                                                                                                                   PAGE : 323 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,369.17                                                  ROUTE : I-74 
     CALL ORDER   : 323                     CONTRACT ID : B -27138-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-2040801              |(3) 05-0558668     
                                          |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 801-01851                        LUMP|   32000.00000      32000.00|   28400.00000      28400.00|   29900.00000       29900.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0055 801-06207              6661.000  LFT |       1.00000       6661.00|       0.90000       5994.90|       0.90000        5994.90 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0056 801-06640                41.000  EACH|     100.00000       4100.00|      80.00000       3280.00|      80.00000        3280.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06645                10.000  EACH|      50.00000        500.00|      30.00000        300.00|      30.00000         300.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0058 801-06710               240.000  DAY |      18.00000       4320.00|      12.00000       2880.00|      12.00000        2880.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0059 801-06775                        LUMP|   10000.00000      10000.00|    9000.00000       9000.00|   38101.91000       38101.91 
  MAINTAINING TRAFFIC                     |                            |                            | 
0060 801-97643              1728.000  LFT |       4.30000       7430.40|       3.85000       6652.80|       4.11000        7102.08 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0061 805-01652               960.000  LFT |       1.00000        960.00|       0.90000        864.00|       0.90000         864.00 
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                            |                            | 
  1/C                                     |                            |                            | 
0062 805-06592               240.000  LFT |      12.65000       3036.00|      11.00000       2640.00|      11.00000        2640.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0063 805-86935                 4.000  EACH|      30.00000        120.00|      22.00000         88.00|      22.00000          88.00 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0064 807-02191                 1.000  EACH|    1000.00000       1000.00|     750.00000        750.00|     750.00000         750.00 
  HANDHOLE, LIGHTING                      |                            |                            | 
0065 807-07580               100.000  LFT |       4.00000        400.00|       3.00000        300.00|       3.00000         300.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0066 807-86805                 1.000  EACH|    2184.00000       2184.00|    1950.00000       1950.00|    1950.00000        1950.00 
  SERVICE POINT, I                        |                            |                            | 
0067 807-86910                 1.000  EACH|      30.00000         30.00|      26.50000         26.50|      26.50000          26.50 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0068 807-86915                 2.000  EACH|      40.00000         80.00|      28.50000         57.00|      28.50000          57.00 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0069 808-06713              1980.000  LFT |       0.27000        534.60|       0.25000        495.00|       0.23000         455.40 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0070 808-06714              1980.000  LFT |       0.27000        534.60|       0.25000        495.00|       0.23000         455.40 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0071 808-06716              1776.000  LFT |       0.67000       1189.92|       1.00000       1776.00|       0.60000        1065.60 
  LINE, REMOVE                            |                            |                            | 
     SECTION TOTALS                       |             $    742,414.65|             $    908,569.40|                $    937,708.64 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    742,414.65|             $    908,569.40|                $    937,708.64 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/03 
                                                                                                                   PAGE : 323 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,369.17                                                  ROUTE : I-74 
     CALL ORDER   : 323                     CONTRACT ID : B -27138-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1381845              |(5) 35-1618530              |                 
                                          |HARVEY, GEORGE R. & SON, INC|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION, REPLACE SUPERSTRUCTURE                        
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|   18000.00000      18000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 7.000  MOS |    1200.00000       8400.00|    1500.00000      10500.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   48000.00000      48000.00|   49000.00000      49000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    5000.00000       5000.00|    9000.00000       9000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               312.400  SYS |      10.00000       3124.00|      20.00000       6248.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               831.000  LFT |       3.00000       2493.00|       3.50000       2908.50| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02277               495.000  LFT |       6.00000       2970.00|       6.00000       2970.00| 
  GUTTER, LIP, REMOVE                     |                            |                            | 
0008 202-51328                        LUMP|  160000.00000     160000.00|  150000.00000     150000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 203-90014                 2.800  STA |    2500.00000       7000.00|    2000.00000       5600.00| 
  LINEAR GRADING                          |                            |                            | 
0010 205-06937              1200.000  LFT |       1.75000       2100.00|       1.75000       2100.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 206-51230                52.000  CYS |      15.00000        780.00|      30.00000       1560.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0012 211-02050                26.000  CYS |      25.00000        650.00|      70.00000       1820.00| 
  B BORROW                                |                            |                            | 
0013 211-06467                33.000  CYS |      30.00000        990.00|      50.00000       1650.00| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0014 302-07455                54.000  CYS |      35.00000       1890.00|      50.00000       2700.00| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0015 306-08043               325.000  SYS |      10.00000       3250.00|      20.00000       6500.00| 
  MILLING, TRANSITION                     |                            |                            | 
0016 406-05521              1730.000  SYS |       0.57000        986.10|       0.55000        951.50| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 502-06329               122.600  SYS |      55.00000       6743.00|      90.00000      11034.00| 
  PCCP, 12 IN.                            |                            |                            | 
0018 503-03489                56.000  EACH|      30.00000       1680.00|      15.00000        840.00| 
  RETROFITTED TIE BARS                    |                            |                            | 
0019 503-05310                55.000  LFT |      80.00000       4400.00|     120.00000       6600.00| 
  TERMINAL JOINT                          |                            |                            | 
0020 601-01522                 4.000  EACH|    1600.00000       6400.00|    1500.00000       6000.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,369.17                                                  ROUTE : I-74 
     CALL ORDER   : 323                     CONTRACT ID : B -27138-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1381845              |(5) 35-1618530              |                 
                                          |HARVEY, GEORGE R. & SON, INC|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 601-01625                 2.000  EACH|    1650.00000       3300.00|    1550.00000       3100.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0022 601-07024                 4.000  EACH|    6640.00000      26560.00|    5000.00000      20000.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0023 601-94689                 2.000  EACH|    2200.00000       4400.00|    2000.00000       4000.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               475.000  LFT |      11.50000       5462.50|      10.50000       4987.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0025 602-06639              1220.000  LFT |      35.00000      42700.00|      20.00000      24400.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0026 602-06646               320.000  LFT |      30.00000       9600.00|      18.00000       5760.00| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0027 602-06729                12.000  EACH|      10.00000        120.00|       9.50000        114.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0028 609-06259               187.400  SYS |      60.00000      11244.00|      65.00000      12181.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0029 610-07487               248.000  TON |     140.00000      34720.00|     115.00000      28520.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0030 616-02320               128.000  SYS |       3.00000        384.00|       4.00000        512.00| 
  GEOTEXTILES                             |                            |                            | 
0031 616-06405                12.000  TON |      60.00000        720.00|      48.00000        576.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0032 616-51367               430.000  SYS |      40.00000      17200.00|      50.00000      21500.00| 
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            | 
0033 621-01004                 2.000  EACH|     640.00000       1280.00|     650.00000       1300.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0034 621-06559              1000.000  SYS |       1.22000       1220.00|       1.10000       1100.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0035 702-51005                78.200  CYS |     800.00000      62560.00|     750.00000      58650.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0036 703-01540                58.000  EACH|      15.00000        870.00|      22.00000       1276.00| 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0037 703-51030             17711.000  LBS |       0.55000       9741.05|       0.65000      11512.15| 
  REINFORCING STEEL                       |                            |                            | 
0038 703-51032             77962.000  LBS |       0.65000      50675.30|       0.75000      58471.50| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0039 703-96512               136.000  EACH|      50.00000       6800.00|      50.00000       6800.00| 
  BAR SPLICE                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,369.17                                                  ROUTE : I-74 
     CALL ORDER   : 323                     CONTRACT ID : B -27138-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1381845              |(5) 35-1618530              |                 
                                          |HARVEY, GEORGE R. & SON, INC|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 703-97936               456.000  EACH|      12.00000       5472.00|      12.00000       5472.00| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0041 704-51002               256.800  CYS |     530.00000     136104.00|     625.00000     160500.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0042 706-05732                 4.000  EACH|    1380.00000       5520.00|    1200.00000       4800.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0043 706-51020                39.200  CYS |     475.00000      18620.00|     500.00000      19600.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0044 707-05983              1009.500  LFT |      94.00000      94893.00|      95.00000      95902.50| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            | 
   36 IN. X 12 IN.                        |                            |                            | 
0045 709-51821                        LUMP|    6000.00000       6000.00|    5100.00000       5100.00| 
  SURFACE SEAL                            |                            |                            | 
0046 711-96500                        LUMP|    3000.00000       3000.00|   40000.00000      40000.00| 
  TEMPORARY SUPPORT OF BENT CAPS          |                            |                            | 
0047 715-05169               110.000  LFT |      25.00000       2750.00|      25.00000       2750.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0048 715-05407                94.000  LFT |      10.00000        940.00|      15.00000       1410.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0049 715-46005                 1.000  EACH|     250.00000        250.00|     400.00000        400.00| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0050 718-06531                 2.000  EACH|     350.00000        700.00|     350.00000        700.00| 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0051 720-44296                 3.000  EACH|     120.00000        360.00|     450.00000       1350.00| 
  CAP INLET                               |                            |                            | 
0052 720-45075                 1.000  EACH|    1500.00000       1500.00|    2000.00000       2000.00| 
  INLET, R13                              |                            |                            | 
0053 801-01093                 8.000  EACH|    1000.00000       8000.00|     625.00000       5000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0054 801-01851                        LUMP|   34000.00000      34000.00|   35000.00000      35000.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0055 801-06207              6661.000  LFT |       1.04000       6927.44|       0.95000       6327.95| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0056 801-06640                41.000  EACH|      92.00000       3772.00|      85.00000       3485.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06645                10.000  EACH|      35.00000        350.00|      30.00000        300.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0058 801-06710               240.000  DAY |      14.00000       3360.00|      14.00000       3360.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,369.17                                                  ROUTE : I-74 
     CALL ORDER   : 323                     CONTRACT ID : B -27138-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1381845              |(5) 35-1618530              |                 
                                          |HARVEY, GEORGE R. & SON, INC|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 801-06775                        LUMP|   35000.00000      35000.00|   25000.00000      25000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0060 801-97643              1728.000  LFT |       4.40000       7603.20|       4.00000       6912.00| 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0061 805-01652               960.000  LFT |       1.04000        998.40|       0.95000        912.00| 
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                            |                            | 
  1/C                                     |                            |                            | 
0062 805-06592               240.000  LFT |      12.65000       3036.00|      11.50000       2760.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0063 805-86935                 4.000  EACH|      25.30000        101.20|      24.00000         96.00| 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0064 807-02191                 1.000  EACH|     865.00000        865.00|     800.00000        800.00| 
  HANDHOLE, LIGHTING                      |                            |                            | 
0065 807-07580               100.000  LFT |       3.45000        345.00|       3.25000        325.00| 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0066 807-86805                 1.000  EACH|    2250.00000       2250.00|    2100.00000       2100.00| 
  SERVICE POINT, I                        |                            |                            | 
0067 807-86910                 1.000  EACH|      30.50000         30.50|      28.00000         28.00| 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0068 807-86915                 2.000  EACH|      32.75000         65.50|      30.00000         60.00| 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0069 808-06713              1980.000  LFT |       0.27000        534.60|       0.25000        495.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0070 808-06714              1980.000  LFT |       0.27000        534.60|       0.25000        495.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0071 808-06716              1776.000  LFT |       0.70000       1243.20|       0.65000       1154.40| 
  LINE, REMOVE                            |                            |                            | 
     SECTION TOTALS                       |             $    956,538.59|             $    995,337.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    956,538.59|             $    995,337.00| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,200.87                                                  ROUTE : STATE ROAD 19 
     CALL ORDER   : 329                     CONTRACT ID : B -27142-A                   COUNTIES : FULTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 07/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2943015 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                $    306,000.00     100.0000% 
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $    331,214.42     108.2400% 
   3   35-1057237     MCCOY, R.L., INC.                                                      $    353,515.48     115.5279% 
   4   35-1817530     PIONEER ASSOCIATES, INC.                                               $    355,264.04     116.0993% 
   5   35-1523985     WIRTZ & YATES, INC.                                                    $    366,671.67     119.8273% 
   6   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    407,028.62     133.0158% 
   7   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    459,176.22     150.0575% 
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1690004              |(3) 35-1057237     
                                          |LAPORTE CONSTRUCTION CO     |NORTHERN INDIANA CONSTRUCTIO|MCCOY, R.L., INC.            
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT, COMPOSITE PRESTRESSED CONCRETE BOX BEAM          
                                          |                            |                            | 
0001 105-06845                        LUMP|    1835.33000       1835.33|    6730.00000       6730.00|    6000.00000        6000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1794.71000      10768.26|     975.00000       5850.00|    2200.00000       13200.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   15348.87000      15348.87|   16190.00000      16190.00|   17600.00000       17600.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|    6100.33000       6100.33|    7920.00000       7920.00|    3500.00000        3500.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-01000                        LUMP|    2551.73000       2551.73|    6980.00000       6980.00|    3500.00000        3500.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            | 
0006 202-02241               152.000  m   |       9.96000       1513.92|      15.72000       2389.44|      13.25000        2014.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-51328                        LUMP|   27732.44000      27732.44|   36474.00000      36474.00|   42000.00000       42000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 203-02000               425.000  m3  |      13.33000       5665.25|      12.45000       5291.25|      24.00000       10200.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 205-04931                 4.000  EACH|     347.93000       1391.72|     215.00000        860.00|     800.00000        3200.00 
  SEDIMENT TRAP                           |                            |                            | 
0010 205-06931                17.500  Mg  |      40.45000        707.88|      39.40000        689.50|      28.00000         490.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06937               254.000  m   |       6.18000       1569.72|       3.80000        965.20|       6.18000        1569.72 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 207-07502               912.000  m2  |       1.51000       1377.12|      11.35000      10351.20|      16.00000       14592.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,200.87                                                  ROUTE : STATE ROAD 19 
     CALL ORDER   : 329                     CONTRACT ID : B -27142-A                   COUNTIES : FULTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1690004              |(3) 35-1057237     
                                          |LAPORTE CONSTRUCTION CO     |NORTHERN INDIANA CONSTRUCTIO|MCCOY, R.L., INC.            
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 211-06467                14.800  m3  |      57.85000        856.18|     107.85000       1596.18|      32.00000         473.60 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0014 301-07448               562.000  Mg  |      19.97000      11223.14|      20.93000      11762.66|      26.00000       14612.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0015 306-08043               148.000  m2  |      12.00000       1776.00|      18.50000       2738.00|      15.00000        2220.00 
  MILLING, TRANSITION                     |                            |                            | 
0016 401-06264                        LUMP|     300.00000        300.00|     300.00000        300.00|     300.00000         300.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0017 402-07433               154.000  Mg  |      65.50000      10087.00|      65.50000      10087.00|      65.50000       10087.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0018 402-07438               205.000  Mg  |      36.00000       7380.00|      36.00000       7380.00|      36.00000        7380.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0019 402-07441               275.000  Mg  |      40.00000      11000.00|      40.00000      11000.00|      40.00000       11000.00 
  HMA BASE, TYPE B                        |                            |                            | 
0020 405-05517                 1.000  Mg  |     400.00000        400.00|     400.00000        400.00|     400.00000         400.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0021 406-05520                 0.870  Mg  |     400.00000        348.00|     400.00000        348.00|     400.00000         348.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 601-01522                 4.000  EACH|    1335.00000       5340.00|    1335.00000       5340.00|    1335.00000        5340.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0023 601-94689                 4.000  EACH|    1950.00000       7800.00|    1950.00000       7800.00|    1950.00000        7800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               112.970  m   |      32.30000       3648.93|      32.30000       3648.93|      32.30000        3648.93 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0025 602-06729                 6.000  EACH|      18.10000        108.60|       7.00000         42.00|      10.00000          60.00 
  BARRIER DELINEATOR                      |                            |                            | 
0026 603-06040                30.000  m   |      39.50000       1185.00|      39.50000       1185.00|      39.50000        1185.00 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0027 609-06259               135.700  m2  |      48.33000       6558.38|      62.70000       8508.39|      74.00000       10041.80 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0028 611-06497                 1.000  EACH|     185.00000        185.00|     185.00000        185.00|     185.00000         185.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0029 615-06490                 9.000  EACH|     116.00000       1044.00|     116.00000       1044.00|     116.00000        1044.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0030 616-02320               699.000  m2  |       2.04000       1425.96|       3.45000       2411.55|       2.50000        1747.50 
  GEOTEXTILES                             |                            |                            | 
0031 616-06405               435.000  Mg  |      32.33000      14063.55|      27.80000      12093.00|      24.00000       10440.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0032 621-01004                 1.000  EACH|     250.00000        250.00|     250.00000        250.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,200.87                                                  ROUTE : STATE ROAD 19 
     CALL ORDER   : 329                     CONTRACT ID : B -27142-A                   COUNTIES : FULTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1690004              |(3) 35-1057237     
                                          |LAPORTE CONSTRUCTION CO     |NORTHERN INDIANA CONSTRUCTIO|MCCOY, R.L., INC.            
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 621-06548                 3.000  kg  |      55.00000        165.00|      55.00000        165.00|      55.00000         165.00 
  SEED MIXTURE, CV                        |                            |                            | 
0034 621-06559              2700.000  m2  |       0.60000       1620.00|       0.60000       1620.00|       0.60000        1620.00 
  MULCHED SEEDING, R                      |                            |                            | 
0035 621-06567                 9.000  kL  |       2.00000         18.00|       2.00000         18.00|       2.00000          18.00 
  WATER                                   |                            |                            | 
0036 621-06574               501.600  m2  |       5.84000       2929.34|       5.84000       2929.34|       5.84000        2929.34 
  SODDING                                 |                            |                            | 
0037 701-01849               150.000  m   |     143.06000      21459.00|     108.50000      16275.00|      94.00000       14100.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  7.92 mm, 356 mm                         |                            |                            | 
0038 701-93633                25.000  m   |      13.33000        333.25|      72.00000       1800.00|     150.00000        3750.00 
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            | 
0039 702-51005                 6.000  m3  |     709.01000       4254.06|    1400.00000       8400.00|     900.00000        5400.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0040 703-51032             13857.000  kg  |       1.19000      16489.83|       1.24000      17182.68|       1.40000       19399.80 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0041 704-51002                69.700  m3  |     575.33000      40100.50|     550.00000      38335.00|     450.00000       31365.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0042 706-05732                 4.000  EACH|    1343.89000       5375.56|    1200.00000       4800.00|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0043 706-51025                38.000  m   |     223.51000       8493.38|     147.60000       5608.80|     125.00000        4750.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0044 707-05979               114.000  m2  |     289.97000      33056.58|     311.90000      35556.60|     400.00000       45600.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 686 mm X 1219 mm                    |                            |                            | 
0045 709-51821                        LUMP|    1670.00000       1670.00|    2910.90000       2910.90|    1700.00000        1700.00 
  SURFACE SEAL                            |                            |                            | 
0046 715-05407                32.000  m   |      14.54000        465.28|      18.25000        584.00|      32.00000        1024.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0047 801-04308                 6.000  EACH|     175.00000       1050.00|     175.00000       1050.00|     175.00000        1050.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0048 801-06625                23.000  EACH|      60.00000       1380.00|      60.00000       1380.00|      60.00000        1380.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0049 801-06640                14.000  EACH|     118.00000       1652.00|     118.00000       1652.00|     118.00000        1652.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0050 801-06775                        LUMP|    1162.12000       1162.12|     200.00000        200.00|    1200.00000        1200.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0051 801-07118                14.400  m   |      19.90000        286.56|      19.90000        286.56|      19.90000         286.56 
  BARRICADE, III-A                        |                            |                            | 
0052 801-07119                28.800  m   |      24.80000        714.24|      24.80000        714.24|      24.80000         714.24 
  BARRICADE, III-B                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,200.87                                                  ROUTE : STATE ROAD 19 
     CALL ORDER   : 329                     CONTRACT ID : B -27142-A                   COUNTIES : FULTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1690004              |(3) 35-1057237     
                                          |LAPORTE CONSTRUCTION CO     |NORTHERN INDIANA CONSTRUCTIO|MCCOY, R.L., INC.            
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 808-01226                 9.000  EACH|     130.00000       1170.00|      55.00000        495.00|     130.00000        1170.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
  CASTING, INSTALL                        |                            |                            | 
0054 808-06712                49.000  m   |       1.39000         68.11|       1.00000         49.00|       1.39000          68.11 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0055 808-06713               392.000  m   |       1.39000        544.88|       1.00000        392.00|       1.39000         544.88 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
     SECTION TOTALS                       |             $    306,000.00|             $    331,214.42|                $    353,515.48 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    306,000.00|             $    331,214.42|                $    353,515.48 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,200.87                                                  ROUTE : STATE ROAD 19 
     CALL ORDER   : 329                     CONTRACT ID : B -27142-A                   COUNTIES : FULTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1817530              |(5) 35-1523985              |(6) 35-1386990     
                                          |PIONEER ASSOCIATES, INC.    |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT, COMPOSITE PRESTRESSED CONCRETE BOX BEAM          
                                          |                            |                            | 
0001 105-06845                        LUMP|    4200.00000       4200.00|   10500.00000      10500.00|    8800.00000        8800.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1600.00000       9600.00|    2000.00000      12000.00|    2200.00000       13200.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   17700.00000      17700.00|   20000.00000      20000.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|    7500.00000       7500.00|    5000.00000       5000.00|    3500.00000        3500.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-01000                        LUMP|    4000.00000       4000.00|    6000.00000       6000.00|   12500.00000       12500.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            | 
0006 202-02241               152.000  m   |       8.00000       1216.00|      14.84000       2255.68|      11.00000        1672.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-51328                        LUMP|   21300.00000      21300.00|   15000.00000      15000.00|   33000.00000       33000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 203-02000               425.000  m3  |      15.00000       6375.00|      10.00000       4250.00|      12.00000        5100.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 205-04931                 4.000  EACH|    1000.00000       4000.00|     700.00000       2800.00|     700.00000        2800.00 
  SEDIMENT TRAP                           |                            |                            | 
0010 205-06931                17.500  Mg  |      25.00000        437.50|      30.00000        525.00|      35.00000         612.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06937               254.000  m   |       6.18000       1569.72|       7.00000       1778.00|       7.00000        1778.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 207-07502               912.000  m2  |      15.30000      13953.60|       7.00000       6384.00|      19.00000       17328.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0013 211-06467                14.800  m3  |      25.00000        370.00|      20.00000        296.00|      30.00000         444.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0014 301-07448               562.000  Mg  |      18.00000      10116.00|      15.00000       8430.00|      20.00000       11240.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0015 306-08043               148.000  m2  |      17.00000       2516.00|      15.00000       2220.00|      18.00000        2664.00 
  MILLING, TRANSITION                     |                            |                            | 
0016 401-06264                        LUMP|     300.00000        300.00|    1000.00000       1000.00|    1200.00000        1200.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0017 402-07433               154.000  Mg  |      65.50000      10087.00|      80.00000      12320.00|      90.00000       13860.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0018 402-07438               205.000  Mg  |      36.00000       7380.00|      70.00000      14350.00|      72.00000       14760.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0019 402-07441               275.000  Mg  |      40.00000      11000.00|      74.50000      20487.50|      67.00000       18425.00 
  HMA BASE, TYPE B                        |                            |                            | 
0020 405-05517                 1.000  Mg  |     400.00000        400.00|     260.00000        260.00|     300.00000         300.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,200.87                                                  ROUTE : STATE ROAD 19 
     CALL ORDER   : 329                     CONTRACT ID : B -27142-A                   COUNTIES : FULTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1817530              |(5) 35-1523985              |(6) 35-1386990     
                                          |PIONEER ASSOCIATES, INC.    |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 406-05520                 0.870  Mg  |     400.00000        348.00|     300.00000        261.00|     350.00000         304.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 601-01522                 4.000  EACH|    1120.00000       4480.00|    1500.00000       6000.00|    1400.00000        5600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0023 601-94689                 4.000  EACH|    1795.00000       7180.00|    2184.00000       8736.00|    1995.00000        7980.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               112.970  m   |      34.00000       3840.98|      36.00000       4066.92|      38.00000        4292.86 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0025 602-06729                 6.000  EACH|       7.00000         42.00|      15.00000         90.00|      12.00000          72.00 
  BARRIER DELINEATOR                      |                            |                            | 
0026 603-06040                30.000  m   |      26.00000        780.00|      45.00000       1350.00|      30.00000         900.00 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0027 609-06259               135.700  m2  |      60.00000       8142.00|      57.30000       7775.61|      52.00000        7056.40 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0028 611-06497                 1.000  EACH|     105.00000        105.00|     225.00000        225.00|     150.00000         150.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0029 615-06490                 9.000  EACH|     125.00000       1125.00|     140.00000       1260.00|     143.00000        1287.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0030 616-02320               699.000  m2  |       2.50000       1747.50|       4.00000       2796.00|       5.00000        3495.00 
  GEOTEXTILES                             |                            |                            | 
0031 616-06405               435.000  Mg  |      25.00000      10875.00|      22.00000       9570.00|      20.00000        8700.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0032 621-01004                 1.000  EACH|     250.00000        250.00|     350.00000        350.00|     700.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0033 621-06548                 3.000  kg  |      55.00000        165.00|      61.00000        183.00|      35.00000         105.00 
  SEED MIXTURE, CV                        |                            |                            | 
0034 621-06559              2700.000  m2  |       0.60000       1620.00|       0.67000       1809.00|       2.00000        5400.00 
  MULCHED SEEDING, R                      |                            |                            | 
0035 621-06567                 9.000  kL  |       2.00000         18.00|       2.50000         22.50|       1.00000           9.00 
  WATER                                   |                            |                            | 
0036 621-06574               501.600  m2  |       5.84000       2929.34|       7.00000       3511.20|       7.00000        3511.20 
  SODDING                                 |                            |                            | 
0037 701-01849               150.000  m   |     150.00000      22500.00|      91.84000      13776.00|     105.00000       15750.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  7.92 mm, 356 mm                         |                            |                            | 
0038 701-93633                25.000  m   |     200.00000       5000.00|     328.00000       8200.00|     245.00000        6125.00 
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            | 
0039 702-51005                 6.000  m3  |     500.00000       3000.00|     400.00000       2400.00|     520.00000        3120.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,200.87                                                  ROUTE : STATE ROAD 19 
     CALL ORDER   : 329                     CONTRACT ID : B -27142-A                   COUNTIES : FULTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1817530              |(5) 35-1523985              |(6) 35-1386990     
                                          |PIONEER ASSOCIATES, INC.    |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 703-51032             13857.000  kg  |       1.80000      24942.60|       1.40000      19399.80|       1.03000       14272.71 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0041 704-51002                69.700  m3  |     600.00000      41820.00|     527.98000      36800.21|     520.00000       36244.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0042 706-05732                 4.000  EACH|    1200.00000       4800.00|    1400.00000       5600.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0043 706-51025                38.000  m   |     170.00000       6460.00|     500.00000      19000.00|     675.00000       25650.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0044 707-05979               114.000  m2  |     500.00000      57000.00|     421.00000      47994.00|     426.00000       48564.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 686 mm X 1219 mm                    |                            |                            | 
0045 709-51821                        LUMP|    1670.00000       1670.00|    2200.00000       2200.00|    3200.00000        3200.00 
  SURFACE SEAL                            |                            |                            | 
0046 715-05407                32.000  m   |      12.00000        384.00|      32.81000       1049.92|      49.00000        1568.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0047 801-04308                 6.000  EACH|     175.00000       1050.00|     500.00000       3000.00|     400.00000        2400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0048 801-06625                23.000  EACH|      60.00000       1380.00|     100.00000       2300.00|     100.00000        2300.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0049 801-06640                14.000  EACH|     118.00000       1652.00|     120.00000       1680.00|     115.00000        1610.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0050 801-06775                        LUMP|    4000.00000       4000.00|    1000.00000       1000.00|    3500.00000        3500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0051 801-07118                14.400  m   |      19.90000        286.56|      25.00000        360.00|      28.00000         403.20 
  BARRICADE, III-A                        |                            |                            | 
0052 801-07119                28.800  m   |      24.80000        714.24|     200.00000       5760.00|      35.00000        1008.00 
  BARRICADE, III-B                        |                            |                            | 
0053 808-01226                 9.000  EACH|      55.00000        495.00|     150.00000       1350.00|     175.00000        1575.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
  CASTING, INSTALL                        |                            |                            | 
0054 808-06712                49.000  m   |       1.00000         49.00|       2.13000        104.37|       2.25000         110.25 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0055 808-06713               392.000  m   |       1.00000        392.00|       2.13000        834.96|       2.25000         882.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
     SECTION TOTALS                       |             $    355,264.04|             $    366,671.67|                $    407,028.62 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    355,264.04|             $    366,671.67|                $    407,028.62 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,200.87                                                  ROUTE : STATE ROAD 19 
     CALL ORDER   : 329                     CONTRACT ID : B -27142-A                   COUNTIES : FULTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT, COMPOSITE PRESTRESSED CONCRETE BOX BEAM          
                                          |                            |                            | 
0001 105-06845                        LUMP|   13073.35000      13073.35|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    3008.53000      18051.18|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   35526.98000      35526.98|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|    3012.75000       3012.75|                            | 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-01000                        LUMP|   17122.09000      17122.09|                            | 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            | 
0006 202-02241               152.000  m   |       8.00000       1216.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-51328                        LUMP|   30032.06000      30032.06|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 203-02000               425.000  m3  |      17.95000       7628.75|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0009 205-04931                 4.000  EACH|    2886.66000      11546.64|                            | 
  SEDIMENT TRAP                           |                            |                            | 
0010 205-06931                17.500  Mg  |      65.01000       1137.68|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06937               254.000  m   |       6.18000       1569.72|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 207-07502               912.000  m2  |       5.08000       4632.96|                            | 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0013 211-06467                14.800  m3  |      66.77000        988.20|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0014 301-07448               562.000  Mg  |      32.60000      18321.20|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0015 306-08043               148.000  m2  |       7.23000       1070.04|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0016 401-06264                        LUMP|    2000.00000       2000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0017 402-07433               154.000  Mg  |      59.00000       9086.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0018 402-07438               205.000  Mg  |      46.00000       9430.00|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0019 402-07441               275.000  Mg  |      57.00000      15675.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0020 405-05517                 1.000  Mg  |     800.00000        800.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/03 
                                                                                                                   PAGE : 329 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,200.87                                                  ROUTE : STATE ROAD 19 
     CALL ORDER   : 329                     CONTRACT ID : B -27142-A                   COUNTIES : FULTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 406-05520                 0.870  Mg  |     280.00000        243.60|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 601-01522                 4.000  EACH|    1120.00000       4480.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0023 601-94689                 4.000  EACH|    1795.00000       7180.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               112.970  m   |      34.00000       3840.98|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0025 602-06729                 6.000  EACH|       8.23000         49.38|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0026 603-06040                30.000  m   |      26.00000        780.00|                            | 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0027 609-06259               135.700  m2  |      64.05000       8691.59|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0028 611-06497                 1.000  EACH|     105.00000        105.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0029 615-06490                 9.000  EACH|     370.18000       3331.62|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0030 616-02320               699.000  m2  |       2.15000       1502.85|                            | 
  GEOTEXTILES                             |                            |                            | 
0031 616-06405               435.000  Mg  |      45.13000      19631.55|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0032 621-01004                 1.000  EACH|     250.00000        250.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0033 621-06548                 3.000  kg  |      55.00000        165.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0034 621-06559              2700.000  m2  |       0.60000       1620.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0035 621-06567                 9.000  kL  |       2.00000         18.00|                            | 
  WATER                                   |                            |                            | 
0036 621-06574               501.600  m2  |       5.84000       2929.34|                            | 
  SODDING                                 |                            |                            | 
0037 701-01849               150.000  m   |     216.12000      32418.00|                            | 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  7.92 mm, 356 mm                         |                            |                            | 
0038 701-93633                25.000  m   |     503.55000      12588.75|                            | 
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            | 
0039 702-51005                 6.000  m3  |    1367.06000       8202.36|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,200.87                                                  ROUTE : STATE ROAD 19 
     CALL ORDER   : 329                     CONTRACT ID : B -27142-A                   COUNTIES : FULTON 
     LETTING DATE : 12/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 703-51032             13857.000  kg  |       1.67000      23141.19|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0041 704-51002                69.700  m3  |     606.71000      42287.69|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0042 706-05732                 4.000  EACH|    1696.39000       6785.56|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0043 706-51025                38.000  m   |     259.60000       9864.80|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0044 707-05979               114.000  m2  |     496.70000      56623.80|                            | 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 686 mm X 1219 mm                    |                            |                            | 
0045 709-51821                        LUMP|    1500.00000       1500.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0046 715-05407                32.000  m   |      38.58000       1234.56|                            | 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0047 801-04308                 6.000  EACH|     360.00000       2160.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0048 801-06625                23.000  EACH|      64.00000       1472.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0049 801-06640                14.000  EACH|      90.00000       1260.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0050 801-06775                        LUMP|     450.00000        450.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0051 801-07118                14.400  m   |      19.00000        273.60|                            | 
  BARRICADE, III-A                        |                            |                            | 
0052 801-07119                28.800  m   |      23.00000        662.40|                            | 
  BARRICADE, III-B                        |                            |                            | 
0053 808-01226                 9.000  EACH|     119.00000       1071.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
  CASTING, INSTALL                        |                            |                            | 
0054 808-06712                49.000  m   |       1.00000         49.00|                            | 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0055 808-06713               392.000  m   |       1.00000        392.00|                            | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
     SECTION TOTALS                       |             $    459,176.22|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    459,176.22|                            | 
==================================================================================================================================== 



 


